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1. EPA IAG Identification Number

SRy, ~ United States Environmental
; “ 5 Protection Agency DW-96-95758301 - 0
M % Washington, DC 20460

2. Other Agency 1AG ID Numbsr .
EPA ID: WAD9B072839

3. Type of Action

Interagency Agreement
V Abbreviation

Region mm
ol

%

Part 1 - General Information New

6. Name and Address of EPA Organization
US Environmental Protection Agency

Office of Environmental Cleanup
1200 Shdah Avenue
Seattle, WA 98101
DUNS: 020128804

8. Project Title and Description f >
East Waterway Operable Unit Supplemental Remadial Investigation and Feasibllity Study (RI/FS). [ /’/ utber 77 L“w o )
#,
Ly

7. Name and Address of Other Agency
Corps of Engineers-Omaha District HTAW CX .=
12565 West Center Road @ 2.
Omaha, NE 68144-3869 e

DUNS: DOD866503

To conduct & final remedial investigation and feasibiiity study (RIFS) on an active watarway where ongoing maintenance dredging and shorsline structural

rapair is required.
(WAbh722p39)

10. Other Agency Project Officer (Name, Add
Marvene Seaman '
12565 West Center Road
Omabha, NE 68144-3869

206-553-4092 | 402-697-2425

11. Project Period ‘ L 12. Budget Period ~ )
03/01/2007 to 02/20/2012 08/01/2007 to 02/29/2012
13. Beope of Work ' :
See attachment A - Scope of Work for RIES Oversight 1AG.

9. EPA Project Officer (Name,
Ravl Sanga
1200 Sixth Avenue, ECL-111
Sealtle, WA 98101

Address, Phone Number)

ress, Phone Number)

EPA Grants Specialist for this IAG is  Kathy Tsing-Choy 206-553-4688

14, Statutory Authority for Both Transfer of Funds and Project Activities 15, Other Agency Type
CERCLA: Gecs. 105(aj(4) & 115 Executive Order 12580 as amended Federal Agency '

— Fus
LTS essemne e SesseEeTaens ) ORI T
v -
g - - - -

- = 9
e

18, Other Agency In-Kind Amt.
20, Total Project Cost - $40,000 $40.000
21. Fiscal

Site Name Approp. | Budget Org. Site/Project Obligation

,
- QSA003 TR2B| 10QOXDG| 302DD2C 10DGBD10f  C003 40,000
| 40,000

EPA Form 1610-1 (Rev. 10-88). Provious edilions are ohsolete. ' ool
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EPAIAG identification No.DW.96-95758301 -0 Page 3

Part IV - Acceptance Conditions EPA Identification Number
DW-96-95758301 - 0

e s

27. General Conditions

The other agericy covenants and agrees that it will expaditiously initiate and complete the projett for which funds
have been awarded under this agreement,

28. Special Conditions (Attach additional sheets if needed)

et o ik icens

Part V - Offer and Acceptance
Note: 1) For Disbursement actions, the agreement/amendment must be signed by the other agency officlal in duplicate and one original returned to the
Grants Administration Division for Headquarters agreements of fo the appropriate EPA Regional IAG administration office within 3 calendar weeks after
raceipt o within any extension of time as may be grantad by EPA. The agreementamandment must be forwarded to the address cited in item 20 after
acceptance signature. :

| Recaeipt of a written refusal or failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EFA. Any
change to the agresmentamendment by the other agancy subsequent 1o the document belng signed by the EPA Action Official which the Action Official
determines 1o materially alter the agreemant/amendment, shall void the agreement/amendment.

2) For Beimbursement actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program
office for signature. The agreements/amendmants will then be forwarded to the appropriate EPA |AG administration office for acceptance signature on
behalf of the EPA. One original copy will ba returned to the other agency after acceplance.

EPA IAG Administration Office (for administrative assistance) EPA Program OHice (for technical assistance)
29, Organization/Address 30, Organization/Address

US EPARIO , US Environmental Protection Agericy
Grants Administration Unit e Reglon 10 :
1200 Sixth Avenue

1200 Sixth Avenue, ECL-111

Sealtle, WA 98101 Seatlle, WA 98101

i i s

Certification
All signers cerlify that the statements made on this form and all attachments thersto are frue, accurate, and
complete. Signers acknowledge that any knowingly false or misieading statements may be punishable by

fine or imprisonment or both under applicable law. -

Decision Official on Behaif of the Environment Protection Agency Program Office
Typed Name and Title

Daniel D. Opalski, Director - Office of Environmental Cleanup
Action on Behalf of the Environment Protection Agency

W' ’ Typed Name and Title Date A
\ ‘ />~ i‘a —ATina K. Nolan, Manager - Grants Administration Unit 02/26/2007
Authorizing Official on Behalf of the Other Agency V
Typed Name and Title 2 Date .~}
Fonry, Ao . Ginny Dierich, Program Manager 2Ma 07

EPA Form 16?1 {Rev. 10-88) Previous editions are cbsolste.

02/26/2007




Attachment A - Scope of Work for RI/FS Oversight IAG

Site

East Waterway Operable Unit of Harbor Island
EPA ID: WAD98072839 (WAL 9907329 3y)
Purpose :

The purpose of this agreement is to obtain assistance from the U. S Army Corps of Engineers
(USACE) for oversight of a potentially responsible party (PRP)-funded Remedial Investigation/
 Feasibility Study (RI/FS), and coordination with early cleanup actions.

Background

The East Waterway Operable Unit (OU) is part of the Harbor Island Superfund site that was
placed on the National Priorities List in 1983 due to the contaminants released from a secondary
lead smelter, as well as the releases of other hazardous substances from other industrial
operations on Harbor Island. The Harbor Island Superfund Site encompasses a man-made
industrial island of over 400 acres within the City of Seattle, and associated sediments
surrounding the island within Elliott Bay and the mouth of the Lower Duwamish Waterway. The
East Waterway OU consists of contaminated sediments off the eastern shore of Harbor Island,
and associated sources to the extent necessary to control those sources. Contaminants of concern
in the East Waterway OU include, but are not limited to, polychlorinated biphenyls (PCBs),
poly-aromatic hydrocarbons (PAHs), mercury, other metals, and organic compounds.

A 20 —acre area at the south end of the Waterway was identified for an interim removal. This
Phase 1 removal was conducted between December 2003 and March 2005. The dredging
resulted in the removal of 67,330 cubic yards of material suitable for open water disposal and
179,954 cubic yards of material unsuitable for open water disposal. This material was sent to an
~ upland disposal facility. ‘

Work Statement

USACE will provide technical oversight in assessing sediment quality, sediment transport,
source control and quality assurance requirements of EPA’s Superfund program. Additionally,
USACE will provide technical oversight regarding review of engineering plans and designs for
ongoing work at East Waterway as part of permitted actions along the waterway.

Task 1 - RIFS oversight
USACE will provide technical support to EPA in reviewing RI/FS deliverables, including:

Phase 1 Removal Action documents
e Data reports
* Recontamination monitoring plans




RI

. Quality Assurance Project Plans (QAPP), and Health and Safety plans for additional
studies

. Summary of Existing Information and Data Gaps Analysis Reports

. Rl data

. RI Technical Memoranda

. Sediment Fate and Transport Reports

. Phase R1 report ; ‘

. Source Control related documents, including hydrogeologic technical support

FS

. FS work plan ‘

. Technical Memoranda associated with the FS

. FS

USACE will also provide technical support to EPA in reviewing information about proposed
remedial activities and whether plans for East Waterway appear to be compatible with potential
remedial actions at the Duwamish.

As requested by EPA, USACE will provide written comments on the draft reports listed above,
and will attend meetings and conference calls to discuss the comments. ‘

Task 2 - RI field oversight

USACE will observe PRP sampling activities for compliance with the AOC and approved
QAPP. USACE will report to EPA any deviations from the AOC or approved plans. USACE
will maintain a diary or log of field observations, including results of field tests, concerns or
discussions about conformance with the approved plans, and deviations from the approved plans.
USACE will prepare letter reports documenting the sampling activities performed, any :
deviations from the approved plans, and any concerns and potential problems noted by oversight
personnel. USACE will document oversight activities with digital photographs.

Task 3 — Analytical Support and Data Validation

Upon request by EPA, USACE will schedule, cocrdinate, track, and oversee sample analysis and
validation of any analytical data produced. This task may include:

collect split samples, field screening, or obtaining other samples requested by EPA;
prepare a HSP, SAP, and QAPP for sample collection;
contract for sample analysis or coordinating with EPA’s laboratory for sample analysis;
implement the EPA-approved laboratory quality assurance program of selected laboratories
~ through periodic performance evaluations and/or on-site audits;
* provide sample management including chain-of-custody procedures, information
management, sample retention, and 10-year data storage;
¢ perform data validation to verify data quality and defensibility in accordance with EPA
guidelines and , :

* provide reports on data validation and usability.

2 . 8 & @




Task 4 - Post RI/FS Support

USACE will provide technical support for EPA’s preparation of a Record of Decision. This task

may include: ; V ‘

* attend briefings, public meetings, and public hearings;

* prepare technical memoranda on specific technical issues;

* prepare addenda to the PRP’s RI and/or FS reports; '

* provide technical support to EPA in their preparation of a Proposed Plan and Responsiveness
Summary that would document EPAs proposed cleanup plan and responses to public
comments on the plan

* review sections of the Record of Decision for technical accuracy.

Task S —Assistance in preparation of 404(b)(1) analysis and Biological Assessment

USACE will assist EPA in reviewing permit applications, PRP work plans, and other
deliverables to ensure that sufficient information is collected to prepare a Clean Water Act
(CWA) Section 404(b)(1) analysis and Biological Assessment (BA). As requested by EPA,
USACE will assist EPA in preparation of a 404(b)(1) analysis and BA, or review the PRPs’
proposed 404(b)(1) analysis and BA.

Task 6 — Community Relations Support

As requested by EPA, USACE will provide support to EPA in conducting community relations
activities at the site. Support may include preparing summaries of technical documents for the
public, attending and making presentations at public meetings, assistance in preparing for
meetings, and preparation of presentation materials.




ATTACHMENT B
USACE SPECIAL CONDITIONS

The USACE agrees to meet the site-specific financial

management and record keeping responsibilities contained in EPA's
"Superfund Financial Management and Record Keeping Guidance for
Federal Agencies" (January 1989) .

1.

Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances
Superfund, requires current information on CERCLA response
actions and related obligations of CERCLA funds for these
actions. 1In addition, CERCLA, as amended, authorizes EPA to
recover from responsible parties all government costs
incurred during a response action. 1In order to help assure
oversight and successful recovery of CERCLA funds, both
USACE and EPA have responsibilities under this agreement.
The USACE accounting systems reports must be supported by
site- and activity-specific cost documentation. The USACE
will organize and retain in a site file documentation of

costs by site and activity (e.g. vouchers, billing

statements, evidence of payment, audit reports) as follows:
a. Direct Costs

©. Payroll - timesheets or timecards to support hours
charged to a particular site, including the
signature of the employee and/or the employee's
supervisor.

©  Travel - travel authorizations (including purpose
of trip), local travel vouchers, traveler's
reimbursement vouchers, carrier bills (including
airline tickets), government owned vehicle bills
appropriate receipts for hotel, car rental, etc.,
proof of payment. Proof of payment is satisfied
by providing a copy of the accomplished SF 1166
"Voucher and Schedule of Payment" or equivalent.

o Supplies and Equipment - EPA authorization to
purchase non-expendable property of $1,000.00 or
more, vendor invoices, proof of payments, and
hourly records of equipment use, when applicable.

o Any other direct costs not included in the above
categories,




Indirect Costs

If indirect costs are not calculated by the USACE
accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by
the USACE.

Under this IAG, the USACE certifies: 1) that any
indirect costs include in billings to EPA represent, in
accordance with GAO principles, indirect costs that
would not have been otherwise incurred by the USACE, or
2) that explicit Congressional authority exists for
charging other than incremental costs of performance.

2. Reporting Requirements

a.

The ﬁSACE will provide monthly progress reports to the
EPA Remedial Project Manager (RPM) listed on the TAG
form containing: ‘ '

o Site name and IAG number.

o Summary or work performed.

le] Accounting of funds expended during the reporting
period and on the project to date, which includes
budget category cost breakdown.

©  Summaries of all contacts with representatives of
the local community, public interest groups, or
State government during the reporting period.

o Summaries of all problems or potential problems
encountered during the reporting period.
o Projected work for the next reporting period.

The USACE will submit a complete and signed Request for
Reimbursement (SF-1080) to the EPA Financial Management
Center, Cincinnati (CFMC), containing, as appropriate,
USACE cost by budget category identified by site, site-
specific account number, and IAG number. Upon receipt
of the USACE certified bills, CFMC processes payment to
USACE. Payment will be made within 5 days of receipt
and without certification by the EPA Regional program
office except for final billings. The USACE project
manager will provide a copy of the SF 1080 billings
clearly marked "copy" with the monthly status report to

 the EPA Region 10 IAG Coordinator, Ricardo Solis. If

EPA detects any apparent discrepancies with the payment
request, the problem shall be discussed and resolved
with the USACE project manager. Any changes required
to subsequent payment requests will be documented in a
memorandum from the RPM to the USACE project manager.




3‘&

4*

2,

6.

USACE will provide a final inventory of property,
(prior to final contract payment) within one month of
the end of the IAG performance period, describing the
condition of each item and requesting disposition
instructions. If the duration of the project is
greater than one year, USACE will provide an annual
inventory of all property acquired by or furnished to
USACE with EPA funds.

Cosgt Recovery

In the event of a contemplated cost recovery action,
the USACE will provide to EPA or the Department of
Justice (DOJ), a cost documentation package detailing
site-specific costs and including copies of the back up
documentation. In some cases, these requests from EPA
or DOJ may require that this documentation be provided
in less than thirty days. If additional time is
required to comply with a request, USACE will negotiate
with a contact for obtaining necessary site-specific
accounting information and documentation.

ecord Retention Requirements

The USACE will retain the documents described in these
"Special Conditions" for a minimum of ten years after
submission of a final SF 1080 for a site or sites,
after which USACE must obtain written permission from
the authorized EPA official before disposing of any of
the records. ‘ :

Auditsg

a. Superfund cost documentation information must be
available for audit or verification upon request
of authorized auditing agencies.

b. If an audit determines that any direct or indirect

cost charged to EPA are unallowable, EPA will be

notified immediately following the resolution of
the audit. :

her EPA Involvement

a. Reimbursement to the USACE is contingent upon
receipt of a USACE certified payment request (SF-
1080) . Final project payments shall be reviewed
and approved by the EPA Regional program office.

00 A A




b. EPA will hold title to all property acquired with
Superfund monies. EPA will provide the USACE the
property disposal instructions upon termination of
the IAG and receive fair-market value for any
property disposed of or used for non-Superfund
activities.

MBE Reporting Requirements

In accordance with CERCLA, as amended (P.L. 99-499), Section
105, any Federal agency awarding contracts, grants or
cooperative agreements utilizing Superfund monies shall
consider the availability of minority contractors for
participation in contracts. This includes but is not
limited to: contracts, subcontracts, SBA 8(a) awards and
any subagreements. ~

Annual reports will be forwarded (by November 15) to the
minority-Business Enterprise Coordinator in EPA ~
Headquarters. Reports will be submitted on EPA Forms 6005
3, “Superfund Minority Contractors Utilization Report, Part
2.7 :
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‘éwzzsziZZ—é/.—/ Page1
\,_J““ "47% United States Environmental 1. EPA |IAG Identification Number 4. Fundipghocation by Region
; o p Protection Agency DW-86-95758301 - 1 EPA q@
o % Washington, DC 20460
Interagency Agreement 2. Other Agency JAG ID Number 5. Program Office
" EPA ID: WAD98072839 Abbreviation
- Amendment 3. Type of Action Region 10
Part 1 - General Information Augmentation: Increase
6. Name and Address of EPA Organization 7. Name and Address of Other Agency
US Environmental Protection Agency
Office of Environmental Cleanup

Corps of Engineers-Omaha District HTRW CX
12565 West Center Road

Omaha, NE 68144-3869

1200 Sixth Avenue
Seattle, WA 98101
DUNS: 029128894
8. Project Title and Description

B gz

DUNS: DOD966503
East Waterway Operable Unit Supplemental Remedial Investigation and Feasibility Study (RI/FS).

Harbor Liling ©f)
JTO conduct a final remedial investigation and feasibility study (RI/FS) on an active waterway where ongoing fmaintenance dredging and shoreline structural
repair is required.

This amendment increases the award $25,000. There is no change in the Scope of Work.
9. EPA Project Officer (Name, Address, Phone Number)
Ravi Sanga

10. Other Agency Project Officer (Name, Address, Phone Number)
Marvene Seaman

12565 West Center Road

1200 Sixth Avenue, ECL-111
Seattle, WA 98101
206-553-4092

o
[oe]
Omaha, NE 68144-3869 :3!; Cj?;“«?«
402-697-2425 =< »m
11. Project Period 12. Budget Period o ?4 ™
03/01/2007 to 02/29/2012 03/01/2007 to 02/29/2012 w::‘.
13. Scope of Work = Eg
Scope of Work remains the same. o =
Lo |
o
EPA Grants Specialist for this IAG is Kathy Tsing-Choy 206-553-4688
14, Statutory Authority for Both Transfer of Funds and Project Activities 15. Other Agency Type
CERCLA: Secs. 105(a)(4) & 115; Executive Order 12580 as amended Federal Agency
Funds Previous Amount Amount This Action Amended Total
16. EPA Amount $40,000 $25,000 $65,000
17. EPA In-Kind Amount $0 $0
18. Other Agency Amount $0 $0
19. Other Agency In-Kind Amt. $0 $0
20. Total Project Cost $40,000 $25,000 $65,000
| 21. Fiscal — B
| Site Name DCN FY Approp. Budget Org. PRC Object Site/Project Cost Org. Obligation
| QVAQ007 08 TR2B 10QXDG 302DD2C 2507 ] 10DGBD10 Coo3|ou A 25,000
25,000
EPA Form 1610-1 (Rev. 10-88). Previous editions are obsolete. e TR i
/a3y
5(23(-3
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EPA IAG ldentification No. DW-96-95758301 - 1 Page 2

X Repayment X Monthly

45268-7002.

Management Office, Cincinnati, OH 45268-7002:

Part |l - Approved Budget EPA IAG Identification Number
DW-96-95758301 - 1
22, Budget Categories itemization of Itemization of Total Project
This Action Estimated Cost to Date
(a) Personnel $9,221 $23,951
(b) Fringe Benefits $4,795 $12,395
(c) Travel $0 $100
(d) Equipment $0 $0 .
(e) Supplies $0 $0
(f) Procurement / Assistance $0 $0
(g) Construction $0 $0
(h) Other $450 $1,170
(i) Total Direct Charges $14,466 $37,616
() Indirect Costs: Rate 75.16% Base $14,016.00 $10,534 $27,384
(k) Total _(EPA Share 100.00 %) _(Other Agency Share 0.00 %) $25,000 $65,000
23. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? X No
(identify all equipment costing $1,000 or more)
24. Are any of these funds being used on extramural agreements? (See item 22f.) X No
Type of Extramural Agreement
Contractor/Recipient Nama (if known) Total Extramural Amount Under This Project Percent Funded by EPA (if known)
Total $ 0.00
Part Il - Funding Methods and Billing Instructions
25. (Note: EPA Agency Location Code (ALC) - 68010727)
Disbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial

Only available for use by Federal agencies on working capital fund or with appropriate justification of need
for this type of payment method. Unexpended funds at completion of work will be returned to EPA.
Quarterly cost reports will be forwarded to the Financial Management Center, EPA, Cincinnati, OH

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA
Hdqtrs. Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management
Division, PM-226F, EPA, Washington, DC 20460.

26.

o
.

R ST

S

Funding Agency’s Treasury Symbol

Other Agency's 1AG Identification Number
EPA ID: WAD98072839 )

EPA Program Office Allowance Holder/Resp. Center No.

R10

Other Agency's Billing Address (include ALC or Station Symbol Number)

Other Agency's Billing Instructions and Frequency

3 orm - av. . Previous editions are obsoleie




EPA IAG Identification No.DW-86-95758301 - 1 Page 3
EPA identification Number

Part IV - Acceptance Conditions
DW-96-95758301 - 1

27. General Conditions

The other agency covenants and agrees that it will expeditiously initiate and complete the project for which funds
have been awarded under this agreement.

28. Special Conditions (Attach additional sheets if needed)

Part V - Offer and Acceptance A
Note: 1) For Disbursement actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the
Grants Administration Division for Headquarters agreements or to the appropriate EPA Regional IAG administration office within 3 calendar weeks after
receipt or within any extension of time as may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after

acceptance signature.

Receipt of a written refusal or failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any
change to the agreement/amendment by the other agency subsequent to the document being signed by the EPA Action Official, which the Action Official
determines to materially aiter the agreement/amendment, shall void the agreement/amendment.

2) For Reimbursement actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program
office for signature. The agreements/amendments will then be forwarded to the appropriate EPA |AG administration office for acceptance signature on
behalf of the EPA. One original copy will be retumned to the other agency after acceptance.

EPA IAG Administration Office (for administrative assistance) EPA Program Office (for technical assistance)
29. Organization/Address 30. Organization/Address
US EPA R10 , US Environmental Protection Agency
Grants Administration Unit Region 10
1200 Sixth Avenue 1200 Sixth Avenue, ECL-111
Seattle, WA 98101 . Seattle, WA 98101
Certification

All signers certify that the statements made on this form and all attachments thereto are true, accurate, and
complete. Signers acknowledge that any knowingly false or misleading statements may be punishable by
“fine or imprisonment or both under applicable law.

Decision Official on Behalf of the Environment Protection Agency Program Office

Date

570 ¢

Typed Name and Title

Daniel D. Opalski, Director - Office of Environmental Cleanup

Action on Behalf of the Environment Protection Agency

Typed Name and Title
/\\Q-—————krﬁna K. Nolan, Manager - Grants Administration Unit

Authorizing Official on Behalf of the Other Agency

Date
/10 {

33. Sigmature Typed Name §nd T}tle Date A
R Mg . Aile
. Program Manager / /

EPA Form 1610-1 (Rev. 10-88) Previous editions are obsolete.




DW-96-95758301 - 1 Page 4
IAG Terms and Conditions

All Terms and Conditions Remain thé Same

END OF ASSISTANCE AGREEMENT NO. DW-96-95758301-1




08/18/2008 11:41 FAX 208 553 4857

Part 1 - General lnfvrmatmn

! . .
. @!D%,‘ : United States Environmental 1. EFA AL ldentification Number
; % Protastion Agensy DW-BE-OB758301 » 2
% Washington, DC 20460 )
b Interagency Agreement |2 Other Agency1AG ID Number 5, Pmnmm Offica q
gﬁ" i EPA D WaADSBOT2830 Abbravistion
) Amendment 4. 3.7ypo of Aotion Region 10

Augmenmen Increase

8. Name and Address of EPA Organization
U8 Environmental Protection Agénoy
Offics of Ervirarimantal Claanup

1200 Sluth Avenue, Sulte' 800
Seatte, WA o810
DUNS: 029128894

|7, Name and Addraess of Othar. Agoncy

Coms of Engineers-Omaha Distriot MTRW OX

12585 West Cervter Foad
| Omaha, NE 68144-3860

DUNS: DODIGBS0S -

8. Project Titde and Dosc:ﬂp!ton

HARBORM ISLAND, wa
rispain ls regudrad.

East Waterway Operable Unit Supplemental Hemeda! Investigation amj F‘msfbﬂrty Studly (RVFS),

To sonduct o final remedial i mvaahgaum and foaslibility amdy (Ftb‘Fs) o an aotve watsrway whare ongoing

ls amendmant increasas Fadoral funding by $30,000 and rovises the budget summary. No changes 10 the scopa of work and projectoudget perods.

( Harkor Z1lont, WA )

mainterance dredging and shorenna strustural

9. EPA Project Officer. (Name, Address, Phone NUmbor)

10, Other Ageney Praim Offiegr (Nam. Address, Phone Numbaer) w -

Ravi Sanga Marvans Somvan
1200 Shah Avenus, Sults 80D, ECL-111" 1615 Capitol Ave,, Sulte 9200
Seatiie, WA 88101 Omaha, NE 68102-8200
CPOBS53-4000 402-897-2425
1. Project Period 12. Budget Period
OWO1R007 to 02/20/2012 ORZ007 to BR/2BR012

13, Scope of Wdrk

of Work retmalns the same.

-EPA Grants Specialist for s IAG is  Kathy Tsingsmy 208-553-4688 .

14. Statutory Authority for Both Transfer of Funds and Project Activitios 16. Other Agency Type 1
CERCLA® Secs. 105(a)(4) & 115; Executive Order 12580 as amendad ‘ » Fodoral Agency
Funds: . Previous Amount Amount This Action B Amsnded Total .
16, EPA Amount $65,000 $30,000] $95,000
17. EPA InKind Amount 0 $0
18 Other Agency Amount 50 80
16, Other Agency InKind Amt. 50 8o
20, Tokal Project Cost BB 000 530,000 $65,00
" - ________21.Fiseal
Site Name _ beN EY . | Approp. | Budgst Orp. PRC Site/Project - | Cost Org. Obllgsion
QVADS 08 TR2R 10Q0XDG 10DGBD1O Coo3 m,,;g? “30,000
— ' ‘ o . 30,05}'&‘
BEA Farm 16104 (Rev, 10-68). Provious ecitions are obsolsts. ‘
IDOTS
: O A / 3(og
Entered .. i
9 ( 3 ( 3%
@blgated

s i 62 %




S

US/L8/20U8 11:41 FAX 208 553 4957 EPA  @oos

SRR e - : i .
Part I} - Approved Budget EPAAG Identliication Number
; . DW-06-85768301 - ¢
2. Budget Categorias Ramization of T Hembzation of Towl Projest
. : ‘Thig Action . Eatima?;d Cost to Date
{a) Personnel Co o 510317
b) Fringe Bonafits : . 85388 $17,760
©) Travel g $2.001 §2,101
(d) Equipment . $0
(e} Supplies 0
i Pmurmem{ Asmmm. $0
(g} Construction . | $0
{h} Other . ) $530 81,700
{1} Totul Direct Churges ' $18.218 $55,609
() Indirect Costs: Rale %  Base § : . $11,787 $3991
H0) Total . {EPA Share 100.00 %)  (Other Agenicy Share 0.00 %) $30,000 $55.000
“3.1s oqutpn;ent authorized 1o be f&}inishad by EPA or lessed, purchased, or ranted with EPA funds? B3 no
(wmﬁfy il squipment costing §1,000 or more)
24, Arg any of thase funds baing used on extramural sgreementa? (Ses bem 221 . E Mg
Typae of Exvramural Agresment
Contractor/Maciplont Name (I known) Total Extramural Anmount Under This Prg“ie« - Percart Fundad by EPA (if known)
N _ _ B 1‘5%*$ o‘m - e |
Part lll - Funding Methods and Billing Instructions
i i mu-:mm R .
25 (Note: EPA Agency Location Code (ALC) - 68010727) ,
24 Disbursement Agreement F\aquasz for repaymant of aclual Cosls must be ltemized on SF 1080 and submitted 10 the Financial
Management Ofice; Cinclinal, OM 48288-7002:
Repayment Monthly . : ,
Only avallable for use by Faderal agancles oh working caphal fund or with approprizate justification of naad
for s type of payment methad. Unexperided funds at completion of work will be retumed to EPA,
Quarterly cost raporis will be fwarded 10 the Financidl Management GCenter, ERA, Clnglonay, OH
45268-7002. .
Used 1o vansfor sbllgational suthority or transtar of function betwesn Federal agencies. Must racelve prior
approval by the Office of Complrolier, Budget Diviston, Budget Formulation -and Control Branoh, EPA
Hedgtrs, Forward uppropriate reports 1o e Finaricial Mepors and Analysis Branch, Financial Management
Diviglon, PM-226F, EPA, Washington, DO 20480, - . ‘
28, v '
Funding Agency's Treasury Symbol B8/20XB145 4 No-Vegr
Other Agency's [AG Identificution Number EPA Program Office Allowance Holder/Resp, Center No.
EPAID: WADDBD72830 Vo RBin e .
Othar Agency's Billing Address (Includs ALC or Statlon Symbel Nu mber} Gther Agency's Bllling Instructions and Frequency




VB 1872008 1141 FAX 206 553 4957 EPA Foog

. S " L
Part IV - Acceptance Conditions

T EPA ldentification Numbay
© T DW-SS-857ER301 - 2

T RN
27. Genersl Conditions

The siher agency covenants and-agrees that it wil sxpaditiously Inftate and complete the pmjeét for whigh furds
have bean awarded under this agreamant. y .

26, Special Conditions (Attach additionsl sheets i nesded)

Part V - Offer and Acceptance .

Note: 1) For Disbursernant actions, the agreement/amendment must be signad by the other agancy offical n duplicate and one origing! retumad 1o the
Grants Administration Division for Meadquartars agrasments of 1o the appropriate EPA Faglonal 1AG adminlstration office within 5 calender waske after
raceipt or within- any extension of time as may be grarted by EPA. The agresment/amandment must be forwarded to the address oitad In ltom 20 akter
ticceplance signature. : ) : : :

Receipt of a witten refusal or failurs 1o retum the properly executed document within the presorbed time may result In the withdrawal of offer by EPA, Any
shange 1o the agresment/umendment by the other agancy subsaquent ts the decument belng signed by the EPA Action Ofticlal, which the Action Offieial
determings 10 muterlally aher the aFeementamencment, shall void the agresmentamendrment,

2} For Relmbursamant actions, the other ageney will Inldate the setion aned forward two original agresmanta/amendments to the approprigle EPA program
oifice for slgnaiure, The agresments/amandments will then bé forwardad 1o the sppropriate EPA 1AG sdministiation office for accepiance slgrature on
batwlt of the EPA. Ong original copy will be rotumad 1o the offar agancy afior gooeptance, . .

EPA [AG Administration Office (for saministrative assigtanne) EPA Program Offive (for technical assieransa]
« Organizstion/Address _ 30, Organkeation/Addross : -
LS EPA RI0 ) _ ) UE Erwironmentsl Protection Agen
Granis Administration Unlg Hegion 10 .
1200 Sixth Avenue, Buite 900 . : 1200 Sixth Avenue, Suite 900, ECL-111
Soatts, WA 86101 : . Seatle, WA 58101 :
- Certification :

Al signars cerlify that the statomonts made on this form and ol stiashments thereto are true, accurate, and
camplete. Signars acknowledge that sy knowlngly falss or mislaading sttements may be punishalie oy
fine o Imprisonment or both under applicabls law.,

B ¥ A e s g s
\ Decision Official on Behalf of the Environment Prometion Agency Program Office

o 'ﬂpad Name aﬂdm . [ate
;‘EZ /M‘ Danisl D. Opalski, Director « Offlcs of Environmental Cleanup 0g8/18/2008"
Betion on Behalf of the Envkorméﬁm Agengy
‘ . Typed Name and Title « Data
Aeenina K. Nolan, Manager - Grants Administration Unit 08/18/2008
EHMIMMWMW Agency . )
Typed Name and Tile o ™ ’
Matinew Allen, Superfund Program Manager . ' / IV Pl

EPA Form 1690:1 {Rev. 10-88) Pravious aditlons sra chsalate.
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. - ' DW-96-05758301 - 2 Paga 4
. IAG Terms and Conditions
~ All Terms and Conditions Remain the Same.
' END OF ASSISTANCE AGREEMENT NO. DW-86-957583-01-2




EPA SUPERFUND PROGRAM AMENDMENT

Increases Funding

V214125

twl 821 fhw

To: Seattle
Atte: CENWS-PM-EM (Matt Allen)
| P.O. Box 3755, Seattle, WA 9R124-3755

P2 Project Name ESO DWHG957583-000

| Date: 20 August 2008 ['EPA Region 10 Seattle o
Site Name: HARBOR ISLAND, WA

- Site ID Numbﬁr WADY80722839

| CCSC: B2C - Hazardous Waste Enforcement Spt-General

i Management Structure Code (CWIS): 010583 | Command Indicator Code: 99EPA

< -

- Direct Fund Cite (Contract) Funding (68X8145):
. Previous Amount: f 0.00
" Amount of Funding: l 0.00
| Revised Amount o o T T T 000

Revised Relmbursable Funding (QW””” T

 Previous Amount; | 65.000.00
- Amount of Funding: [ ~ S B0060"

- Revised Amount - E - 95’00000

Total?ﬁﬁﬂmgw s

95,000.00

Start Date: 31712007
Expiration Date:  2/29/20(2

EPA Source Appropriation: 68-20X8145

| IAG Acceptance Procedures:

U.S. EPA, Region 10
1* Signed Original: | Seattle,Kathy Tsing-Choy
Grants Administration Section,




; 1200 Sixth Avenue, Seatile,
! WA 98101
Y o
2 ™ Signed Retained for District File
Original:
Acceptance Copy: }f”‘ I&‘%"S’w Seazpan, CEHNC-

PIF Information POC:

Marvene Seaman
CEHNC-CX-ES

CF:
CEHNC-CX-ES (E. Hines)
CENWD-PDE (D. Kobler)

marvene.Lseaman@usace.army.mil
Phoune:  (402) 697-2425
Fax: {402) 697-2613
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D96 A95 1583

1. EPA IAG Identification Number

United States Environmental

£ Protection Agency
3 Washington, DC 20460
(Ew, Interagency Agreement
Amendment

Part 1 - General Information

DW-86-95758301

-3

4. Funding Location by Reglon .
EPA R10

2. Other Agency IAG ID Number

3. Type of Action

Augmentation: Increase

§. Program Office
Abbreviation

Region 10

IASSC WEST
1200 Sixth Avenue, Suite 500
Seattle, WA 98101

6. Name and Address of EPA Organization
US Environmental Protection Agency

DUNS: 029128894 BETC: DISB

7. Name and Address of Other Agency
U.S. Amy Corps of Engineers EM CX

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

DUNS: DOD864126 BETC:

COLL

8. Project Title and Description

RBOR ISLAND, WA

0 conduct a final remedial investigation and feasibility study (RI/FS) on an active waterway where ongoing maintenance dredging and shoraline structural

Ir is required.

This amendment increases Federal funding by $70,000, revises the budget summary, changes the IA Specialist to David Donnell, and updates terms and

itions.

East Waterway Operable Unit Supplemental Remedial Investigation and Feas!bility Study (RI/FS).

Ravi Sanga

Seattle, WA 98101

8. EPA Project Officer (Name, Addrese, Phone Number)

1200 Sixth Avenue, Suite 800, ECL-111

10. Other Agency Project Officer (Name, Addross, Phone Number)

Marvene Seaman

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

206-553-4092 402-697-2425
11. Project Period 12. Budget Period
03/01/2007 to 02/29/2012 03/01/2007 to 02/28/2012

13. Scops of Work

of Work remains the same.

PA EMPLOYEE/TAX ID NO: 520852695

PA CAGE NO: 347A4

ndirect cost is based on this amendments personnel and frings.

EPA |A Specialist for this |A is David Donnell 206-553-1141

14. Statutory Authority for Both Transfer of Funds and Project Activities

15. Other Agency ﬂpo

— e ———— ]
I ) 21. Fiscal I

CERCLA: Secs. 105(a)(4) & 115; Exacutive Order 12580 as amended _ Federal Agency
Funds Previous Amount Amount This Action Amended Total
16, EPA Amount $95,000 $70,000 $165,000
¥17.EPA InKind Amount $0 $0
18. Other Agency Amount $0 $0
19. Other Agency In-Kind Amt. $0 $0
20. Total Project Cost $95,000 $70,000 $165,000

[__Sito Name | DCN FY Approp. | Budget Org. PRC Object | Site/Project | CostOrg. | Obilgation
' QXA012 09 TR2B 10Q0XDG 302DD2C 2506 10DGBD10 Coo3 70,000
70,000
EPA Form 1610-1 (Rev. 10-88). Previous editions are cbsolete. Rasaam oo t{

j Entered

% Obligated

T
0
J

ol of 19

Y1 #(o3

- ~—*‘\«.\\‘
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Part Il - Approved Budget n Number
DW-96-95758301 - 3
I 22, Budget Categories Itemization of Hemization of Total Project
This Action Estimated Cost to Date

§(s) Personnel $24,701 $58,969
b) Fringe Benefits $15,315 $33,075
(c) Travel $1,000 83,101
(d) Equipment $0
[(e) Suppiles $0
[(0 Procurement / Assistance $0
|(g) Construction $o
$1,373 $3,073
$42,389 $98,218
$27.611 $66,782
(k) Total (EPA Shars 100.00 %) (Other Agoncy Share 0.00 %) £70,000 $165,000

23. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? (] vesX No
(identify all equipment costing $1,000 or more) .

24, Are any of these funds being used on sxtramural agresments? (See item 221.)

L] vesXI No

Type of Extramural Agreement

L Grant

| cooperative Agraement L] Procurement

contnctorlﬁoclplont Name (Ti known)

Total Extramural Amount Under This Project Percent Funded by EPA (if known)

Total $0.00

Part lll - Funding Methods and Billing Instructions

(Note: EPA Agency Location Code (ALC) - 68010727)

X! Disburssment Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial
Management Office, Cincinnati, OH 45268-7002:

X Repayment & Monthly U] Quarterly [J upon Gompletion of Work
Only avallable for use by Federal agencies on working capital fund or with appropriate justification of need
(J Advance for this type of payment method. Unexpended funds at completion of work will be returned to EPA.
Quarterly cost reports will be forwarded to the Financial Management Center, EPA, Cincinnati, OH
45268-7002,
: Used to transfer obligational authority or transfer of function betwesn Federal agencies. Must receive prior
L] Atlocation Transfer-Out approval by the Office of Comptrolier, Budget Division, Budget Formulation and Control Branch, EPA
Hdqtrs. Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management
Division, PM-226F, EPA, Washington, DC 20460.
26.
[ ] Reimbursement Agresment
] Repayment
[ Agvance
(] Attocation Transter-in
Funding Agency’s Treasury Symbol 68-20X8145 || One-Year L] Two-Year < No-Year

Other Agency's IAG (dentification Number

EPA Program Office Allowance Holder/Resp. Center No,

Other Agency's Billing Addross (inciude ALC or Station Symbol Number)

Other Agency's Billing Instructions and Frequency




Part [V - Acceptance Conditions

DW-96-85758001 - 3

27. General Conditions -
The other agency covenants and
have been awarded undsr this

agrees hat it wit expeditiously initiate and complste the project for which funds

28. Spactal Conditions (Attach edditional shects ¥ neseded)

Part V - Offer and

Grants Administration Division for

agreemants or o the
MMMwmdﬁmumﬂhmbyEPA.

The

Receint of a written refusa! o faflure to retumn the
changs to the by the

2) For Reimbursemant actions, the other agency wil inftiate the aztion and

office for signeiure. The agresmenta/am
WduEPA.OmquwllbaMbhoﬂuwm

'en":m Administration Ofiloe (for sdmINISUatVe SSaTstancs]
Orpanization/Address

Us EPA R10

Grants and Intergency Agresmants Urit
1200 Sixth Avenoe, Suite 900

Seatile, WA 88101

Note: 1) ForOhbmunem&m. mummnmmmmmumbymmr
sppropriate EPA

properly executed document within the prescribed time may
other agency subsaquunt to the dooument
m»mnywmmmmmmmumw
forward two ol
sndments witl then be forwarded to the

EPA Pﬁgtlm Office {for tachnicel assintance)
30. Organization/Address

Acceplance

egency officiad in cupficate end ons originel retumed to the

nwmmmmomuumsmmmr
must be forwerded to the addrass cited In ftem 29 after

faeult in the withdrawal of offer by EPA, Any

being signed by the EFA Action Official, which te Action Offictal
‘amendment.

ginal agreements/am entments 1 the appropriats EPA program
appropriate EPA IAQ sdministration office for acceptance signature on

US Environmental Protection Agency
Region 10

1200 Sixth Avenue, Sulte 00, ECL-111
Seattia, WA 95101

mmnwmhuummmammm

complats. Signers acknowladge that
fine or imprigonmant or both undor

Deslglon

Certification
tnym:yyhho of misleading atatsmenis may be punighable by
on Behelf of the Enviranment

and all attachments thareto are true, accurate, and !

Protection Agency Program Offios

9

. Signature

ITypndemdmh Date’
nmmgmgwow mm-omeacfsnﬂmnmmamg Ioana/zooe
Honm&hﬂdhsummmwonumq

U= 00—

Neme and Tite Da
[Refina K. Nolan, Manegs: - Grants end Inkeragency Agresmants Linit l ﬁl-'ﬁ/ﬂ

Auﬁmlzumom:m_onBMolmOMApncy

Name and This

B "WWZ&/‘“

Matthew Allen, Superfund Program Manager

e soh

EPA Form 18101 (Nov. 10-38) Previous aclions are absclets.
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Page 1
United States Environmental 1. EPA IA Identification Number 2 Fundlnl; Location
Protection Agency DW-96-85758301 - 4 by Region EFAR10
Washington, DC 20480 e
6‘“’ ”4)‘. Interagency Agreemenﬂ 3. Other Agency IA 10 Number (if known) 4. Awarding Office
O i Amendment IASSC West
m §. Type of Action 6. IA Specialist:
% f Part 1 - General Information Augmentation: Increase Kathy Tsing-Choy
. 208-563-4688
Tsing-Choy.Kathy@epa.gov,

7. Name and Address of EPA Organization
US Environmental Protection Agency

IASSC West 1616 Capltol Ave., Suite 9200 (CEHNC-CX-ES)
1200 Sixth Avenue, Suite 960, OMP-145 Omaha, NE 68102-9200 '
Seattle, WA 98101

8. Name and Address of Other Agency
U.S. Ammy Corps of Engineérs EM CX

9. DUNS: 029128894 |10. BETC: DISB

11. DUNS: DOD264126

|12. BETC: COLL

B3

=le

13. Project Title and Description

East Waterway Operable Unit Supplemental Remediel Investigation and Feasibility Study (RI/FS).

HARBOR ISLAND, WA

To conduct a final remedial Investigetion and feasibility study (RIfFS) on an aclive waterway where ongoing maintenance dredging and shorefine structural

repair Is required.

This smendment increases Federal funding by $50,000, changes the 1A Spedialist to Kathy Tsing-Choy, and updates the Terms and Conditions.

14. EPA Project Officer (Name, Address, Telephone Number)
| Ravi Sanga.

1200 Sixth Avenue, Suita 900
Seattle, WA 98101

206-553-4092 402-697-2425
E-Mall: Sanga.Ravi@epa.gov E-Mall: Marvene.L.Seaman@nwd02.usace army.mil
FAX: FAX: 402-687-2613

15. Other Agency Project Officer {Name, Address, Telephone)

Marvene Seaman

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

16, Project Period: 03/01/2007_to 02/25/2012

17, Budget Period: 0/01/2007_to 02/29/2012

18, Scope of Work {See Attachment)
SCOPE OF WORK REMAINS THE SAME

Indirect cost is based on this amendmenits personne! and fringe.

19. Employerfax ID No. 520852695 [20. CAGE No: 347A4 [21. ALG: 68-01-0727 _
22. Statutory Authority for Transfer of Funds and interagency Agreement 23. Other Agency Type
CERCLA: Secs. 105{a)(4) & 115 and Executive Order 12580 Federal Agency
24. Revise Reimbursable Funds and Direct Fund Cites (onty complote Fapplicable)
Previous Funding This Actlon Amended Total
Revise Reimbursable (in-house) - : 0
Direct Fund Cite (contractor) 0
Total 0
Funds Previous Amount Amount This Action " Total Amount
25. EPA Amount $165,000 $50,000 $215,000
26. EPA In-Kind Amount $0
27. Other Agency Amount $0
28. Other Agency In-Kind Amount $0
29, Total Project Cost - $165,000 $50,000 $215,000
30. Fiscal information .
Treas. Symbol DGN . FY Appropriation | Budget Org PRC Object Class | She/Project [ CostOrg | Ob/De-Ob Amt
' 68-68X8145¢{ 1110QBA00S5 11 ‘TR2B 10Q0XDG 302DD2C 2508 10DGBD10 C003 50,000
. 50,000
EPA Form 1610-1 {Rev. 11-09). Previous aditions are obsolete. Qo 5

s SR 5

Ri© )




{EPA Share 100.00 %)
{Other Agency Share 0.00 %}

EPAIAG ldentification No_ D 95788301 .4 Page 2
Part Il - Approved Budget EPA |AG Identification Number
. DW-96-85768301 - 4
. 31, Budget Categories temization of Hemization of This | In-Kind lternization of itemization of Total
All Previous Actions Action This Action Project Cost to Date
(a) Personnel $58,969 $18,132 $77,101
{b) Fringe Benefits §33.075 $9,972| $43,047
{c) Travel $3,101 $3,500 $6,801
{d) Equipment $0 $0
. | (e} Supplies $0 $0
{f) Procurement / Assistance $0 $0
(9) Construction $0 $0
(h) Other $3.073 $680 $3,763
{i) Total Direct Charges $98,218 $32.294 $0 $130,512
(i) indirect Costs: $68,782 $17.706 ' $84,488
Charged - Amount
Rate: 89%
Base: $40.016.00 -
Not Charged: .
Funds-Cut: Not charged by Other Agency
Estimate by other Agency
: Amount §
{k) Total $165,000 $50,000 $0 $215,000

32, How was the IDC Base calculated?

33. Is equipment authorized fo be furnished by EPA or leased,
{ilentify all. equipment costing $1,000 or more)

purchased, or rented with EPA funds? L YesXi No

‘34, Are any of thesae funds being used on extramural agreements?

] vesX| No

e

Type of Extramural Agreement

Contractor/Recipient Name (if ~ Total Extramural Amount Under This Project Percent Funded by EPA (if known)}
"___known) : ) : . .
- Total $0.00
Part il - Funding Methods and Billing Instructions
35. : (Note: EPA Agency Location Code (ALC) - 68010727)
Disbursement Agreem Request for repayment of actual costs must be itemized on SF 1080 and submitted o the Financiai Management
Office, Cincinnati, OH 45268-7002:
X] Repayment Monthly {1 quarteriy ! Upon Completion of Work
Orly available for use by Federal agencies on working capital fund or with appropriate justification of need for this
[ agvance type of payment method. Unexpended funds at complation of work will be retumed to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.
. . Used to transfer obligational authority ar transfer of function petween Federal agencies. Must raceive prior approval
(3 Atiocation Transfer-Out . by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdgtrs. Forward
appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division, PM-226F, EPA,
Washington, DC 20460. -

36.L_) Reimbursement Agreement
[ | Altacation Transfer-in

] Repayment [T Advance

EPA Form 16101 {Rav. 11-09). Provious edmions ere obsokte

Other Agency's Bﬁﬁng Address (include ALC or Station Symbol Numben

Other Agency’s Biiling Instructions and Frequency




EPA [dentification Number

Part IV - Acceptance Conditions
DW-98-95758301 - 4

37 -Tonms and Gonditions (See attached terms and conditions, Atachment B)

Part V - Offer and Acceptance .
nt/amendment must be signed by the other agency official in duplicate and one original retumed to the Grants
reoments or to the appropriate EPA Regional 1A administration office within 3 calendar weeks after receipt or
reoment/amendment must be forwarded to the address clled in item 29 after acceptance

Note: A) For Fund-out actions, the agreeme:
and IA Management Division for Headquarters ag
within any extension of time that may be granted by EPA. The ag

signature.
Faflure to retum the properly executed document within the prescribed time may re
agreement/amendment by the other agency after the document is signed by the EPA Award
agreemsnt/amendment, shall void the agreement/amendment. '

B) For Funds-in actions, the other agency will iniliate the action and forward two original agreements/amendments to the appropriate EPA program office for
signature. The agreementsiamendments will then be forwarded to the appropriate EPA 1A administration office for signature on behalf of the EPA. EPA will

return one original copy after acceptanca retumed to the other agency after acceptance.

sult In the withdrawal of offer by EPA. Any change to the
Official, which the Award Official determines to materlatly alter the

EPA IA Administration Office (for administrative assistance) EPA Program Office {for technical assistance)

38. Organization/Address 39, Organization/Address

g’g's Enylronmemal Protection Agency . US Environmental Protection Agency
1200 Sixth Avenue, Suite 900, OMP-145 : R10-Region10
Sealtle, WA 98101 . 1200 Sixth Avenue, Suite 900

Seatlle, WA 98101

~ Award Official on Behalif of the Environment Protection Agency

Date

40. Digital signature applied by EPA Award Official| Amming K. Noian = Manager - Grants and interagency Agreements Unit 4 ]
06/06/2011

Autharizing Official on Ehalf of the Other Agency

. P /‘ —). .
4.8 re ) Typed Name and Title Date
{M L ?ﬂd&? EV‘V“L"-‘ Hz, Nw E//( ' &/7/// -

Form 1610-1 (Rev. 11-09)\8/evious edtions are obsolote.



. DW-06-95758301 - 4 Page 4
IA Terms and Conditions Co

USACE Special Terms and Conditions - updated December 2010

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities
contained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies’ (January 1989). ’

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USAGE accounting system .
reports must be supported by site — and-activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows: . .

- a. Direct Costs

- Payroil - timesheets or timecards to support hours chargéd to a particular site, including the
signature of the employee and/or the empioyee's supervisor. . o

. Travel - travel authofizations (including purpose of trip), local travel vouchers, travelers
reimbursement vouchers, carrier bills (inciuding airline tickets), government owned vehicle bills,
appropriate receipts for hotel, car rental, efc., proof of payment. Proof of payment s satisfied by
providing a copy of the accomplished Standard Form (SF) 1166 "Voucher and Schedule of
Payment” or equivalent : . ' .

. Contractor Services — copies of contracts, requests for proposals (RFPs). detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalént. ’ '

- Supplies and Equipment — EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs nat included in the above categories.
. b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this IA, the USACE certifies: 1) that any indirect costs inciuded in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USAGCE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance. .

2. Reporting Requirements

a. EPA regions and staff who are developing the IA should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site
activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA's March 2008 OSRTI guidance memeorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Cortps of Engineers”. The monthly progress reports



should minimaliy contain the following:
. A cover letter which includes the Site Name and IA Number.
- Summary of work performed for current pen‘od.
. Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown.

- Summaries of all change orders and claims made on contracts during the reporting period.

. Summaries of all contacts with representatives of the local community, public interest groups, or
State government during the reporting period.

- Summaries of all probiems or potential problems encountering during the reporting period.
- Projected work for the next reporting period.
- Copy of the SF 1080 billings statement clearly mérked “copy”.

¢ The USACE will submit a complete and signed Request: for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), contgining, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and 1A number. The USACE will follow the
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitied “EPA/U.S. Amy Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods" (available at the following
website: m://www.ega.gov/sup_ermngjg@ngglgdfs!rd@jggymentmj). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Reglonal Program Office except for final billings. The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly
status report to the EPA Project Officer and one copy to the EPA Remedlal Project Manager. If
EPA detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final mventory of property prior to their final contract payment. If the duration of
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or
fumished to USACE with EPA funds. ’ : :

3. Cost Recovery

in the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of
Justice (DOJ) a cost documentation package detatling site-specific costs and including copies of the back
"up documentation. In some cases, these requests from EPA or DOJ may require that this documentation
to provided in less than thirly days. I additional time Is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for
- obtaining necessary site-specific accounting information and documentation. '

4. Cost Collection Upon Cancellation

If EPA cancels the A, the USACE is authorized to collect costs incurred prior to canceliation of the 1A
plus termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require all
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation



as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies. ’

b. Ifan audit determines that any direct or indirect costs charged fo EPA by the USACE are unallowable,
the USACE will notify EPA immedistely following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection, as
deemed necessary, to ensure all activities identified in the statement of work have been implemented. - At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the IA closeout
process.

-8. Financial C_:Ioseout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobligated and retumed to EPA.

9. Other EPA invotvement

a. If the Direct Fund Cite Methed applies, payment by EPA to USACE contractors Is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is
contingent upon receipt of a USACE certified reimbursement request (SF 1080).

‘b. If the Direct Fund Cite Method does not apply, reimbursément to USACE for &ll costs (oontréct and
in-house) Is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payménts for specific contracts and in-house cost should be reviewed and approved by
the EPA Reglonal Program Cffice. ' ’

10. Procu rement

_' If this IA includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance
‘of a contract solicitation, request for proposals under an existing contract or issuing a task order under an

existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into.

the contract and that the statement of work is within the scope of this IA.
11. Equipment Disposltioh

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the 1A and receive fair-market value for any property
disposed of or usec_! for non-Superfund activities. .

12. Minority Business Utilization
In accordance with Public Law 102-389, EPA's policy requires, to the fullest extent possible, that at least

8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs
be awarded to business concerns or other orgariizations owned or controlled by socially and

economically disadvantaged individuals, including historically Black colleges and universities and women. '

in accordance with CERCLA, as amended (P.L.. 89-489), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minerity contractors for participation in contracts. This incluces but is not timited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contraéts under this 1A, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women's Business



Enterprises (WBES) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business acoomplishmenté will be acco’mplishéd through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next
Generation (FPDS-NG)," which is available at: hitps:/iwww.fpds.govifpdsng cms/.

13. Project Specific Conditions

a Thé USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed. .

b. The USACE will invite the EPA RPM to parﬁcipaie in the contractor selection process, as appropriate.

¢. The USACE will have final authority for contract bids, shop dréwings and contract modifications that
may occur/be prepared during the course of the contract {within contingency fund limitations).

d. The USACE Project Ménagér will regularly brief the EPA RPM on the current status of the project.
Briefings wilf be monthly unless a different frequency is mutually agreed upon by both project managers.
Emphasis will be placed on project budget, expenditure rates, and schedule. . :

e. The USACE persohnel and its contractors will have the appropriate safety training and be involved as
appropriate in @ medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 — 45675;
and Section 125(e) of CERCLA, as amended.

f. Al project.,deliverab{es will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may ba appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated
contracts and contract modifications with budget information. :

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this IA have claimed some information as Confidential Business
Information (CBf), USACE will ensure that such private contractors or subcontractors mark the
information as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA
review. EPA’s Office of General Counsel or Office of Regional Counsel will then decide whether the CBI
claim is vatid. If EPA determines that the information is CBI, USACE and EPA cannot release that
information under the Freedom of Information Act (FOIA). If USACE or EPA did not ask the private
contractors or subcontraciors to identify CBI in its document subiittéls, dnd thére Is a FOIA request,
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify
any CBI. If any questions arise regarding whether or not information Is releasable under FOIA, USACE
and EPA staff should request that the EPA Project Officer managing the 1A contact EPA's Office of
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. [f the EPA Projeét Officer changes during the period of performance of the IA, EPA should submit an |A
Amendment Form as soon as the change occurs. ’

{. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to.
assess work assigned to USACE through the IA during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the IA. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resalve the problems or
issues raised by the RPM.

14. Resolution of Disagreements




Should disagreement arise concerning the interpretation of the provisions of this agreement, the dispute
shall be resolved pursuant to the Business Rules for Intra-Govemmental Transactions delineated in the
Treasury Financial manual, Volume 1, Bulletin 2007-03, Section VII, Resolving Intra-govemmental
Disputes.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this |A, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such Instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the 1A for resoiution,
and EPA regional or headquarters staff may ‘sequentially elevate the matter to the Director of EPA’'s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the 1A for resolution.

15. Quality Assurance

If this 1A involves the coilection, generation, or use of environmental data or information, then a Quality
Management Plan (OQMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies, guidelines, SOPs, etc.
Within these broad QM/QA guidelines, specific requirements for a given project will be detalied in the
~ Statement of Work (SOW) as an attachment to each |A. If mutually agreed, QMPs may address muttiple
projects and be submitted periodicalty, rather than project specifically. The USACE is. responsible for
reviewing and approving any contractor work for consistency with these QA requirements. Any guidance
referenced herein will be superseded by updates or new Requirements/Guidance as they become .
available. ‘EPA may perform periodic Quality System and/or project-related assessments. The most
recent QMP and QAPP Guidance and Requirements can be foundat: - - .
http:/iwww.epa.covlfedfac/documents/qualitvassu rance.htm and with QMP guidetines found under
“Uniform Federal Policy for Implementing Quallty Systems” and QAPP guidelines as "Part 1: UFP QAPP
Manual® and also at Part 2A, Part 2A(e), and Part 2B. '

END OF INTERAGENCY AGREEMENT NO. DW-96-95758301-4
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United States Environmental
Protection Agency
Washington, DC 20460

1. EPA 1A Identification Number

DW-96-95768301 - §

2, Fundlng Location
by Region EPAR10

Interagency Agreement/
Amendment

3. Other Agency IA [D Number {if known)

4, Awarding Office
IASSC West

Part 1 - General Information

5. Type of Action

No Cost Amendment

6. 1A Specialist

Kathy Tsing-Choy
206-553-4688
Tsing-Choy.Kathy@epa.gov

7. Name and Address of EPA Organization
US Environmental Protection Agency

1ASSC West

1200 Sixth Avenue, Suite 800, 0MP-145

Seattie, WA 88101

8. Name and Address of Other Agency
U.S. Amy Corps of Engineers EM CX

1616 Capitol Ave., Suite 9200 (CEHNC-CX ES)

Omaha, NE 68102-9200

&y

5, DUNS: 029128894 [76. BETC: DISB

11. DUNS: DOD964126

[1?_ BETC: COLL

13. Project Title and Description

HARBOR ISLAND, WA

repair is required.

Eas! Waterway Operable Unit Supplemental Remedial Investigation and Feasibility Study (RI/FS).
Ta conduct a final remedial investigation and feasibiiity study (RUFS) on an aclive waterway where ongoeing maintenance dredging and shoreline structural

This amendment extends the project and budget periods to 02/28/2017 and updates the tems and conditions.

13, EPA Project Officer (Name, Address, Telephone Number)
Ravl Sanga

1200 Sixth Avenue, Suite 900 (ECL-111)

Sezitle, WA 98101

15, Other Agency Project Officer {Name, Address, Telephone)

Marvene Seaman

1616 Capitot Ave., Suite 9200 (CEHNC-CX-ES)

Omgha, NE 68102-9200

206-553-4092 402-697-2425
E-Mail; Sanga.Ravi@epamail.epa.gov E-Mail: Marvene L. Seaman@usace.army.mil
EAX: FAX: 402-607-2613

16. Project Period: 03/01/2007_to 02/28/2017

17. Budget Period: 03/01/2007 to 02/28/2017

18. Scope of Work {See Attachment)
SCORE OF WORK REMAINS THE SAME

Indiract cost is based on this amendments personne! and fringe.

19. Employer/Tax 1D No. 520852695 [20. CAGE No: 347A4

21. ALG: 68-01-0727

22_ Statutory Authority for Transfer of Funds and Interagency Agreement

23. Other Agency Type

CERCLA: Secs. 105(2){4) & 115 and Executive Order 12580 Federal Agency
74, Rovise Reimbursable Funds and Direct Fund Cites (only complete if a plicabie)
Provious Funding This Action Amended Total
Revise Reimbursable (in-house) 0
Direct Fund Cite {contractor) 0
Total 0
Funds Previous Amount Amount This Action Total Amount .

25. EPA Amount $215,000 $215,000
26. EPA In-Kind Amount 30
27. Other Agency Amount 30
28, Other Agency In-Kind Amount $0
29. Totat Project Cost $215,000 $215,000
30. Fiscal Information

Treas. Symbol DCN FY Appropriation| Budget Org PRC Object Class | Site/Project Cost Org | Ob/De-0b Amt

EPA Form 1610-1 (Rev. 11-08). Previous editions are obsolete.
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EPA IAG {deptification No. DW-98-95758301 -

Part il - Approved Budget

Page 2
EPA IAG tdentification Number
DW-96-95758301 -5

(EPA Share 100.00 %}
{Other Agency Share 0.00 %)

31. Budget Categories itemization of itomization of This | In-Kind temization of ftemization of Total
All Previous Actions - Action This Actlon Project Cost fo Date

{a) Personnel $77.101 $77.101

(b) Fringe Benefits $43,047 $43.047

{c) Traval 56,601 $6,601

{d) Equipment $0 $0

{e) Suppiies $0 - $0

{N Procurement / Assistance $0 $0

{g) Construction $0 $0

{h) Other $3,763 $3,763

(i) Total Direct Charges $130,612 $0 , S0 $130,512
Q Indirect Costs: $84,488 $0 $0 $84,488

Charged - Amount

Rate: 65%
Base: $40,016.00
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $ :
{k) Total $215,000 $0 $0 $215,000

32. How was the 1DC Base calculated?

33. Is equipment authorized to be fumished by EPA or leased, purchased,
(identify all equipment costing $1,000 or more}

o rented with EPA funds? [ ] YesX No

34. Are any of these funds being used on extramural agreements?

L] vedX No

Type of Extramural Agreement

ContractorfRecipient Name (if Total Extramural Amount Under This Project Percont Funded by EPA (if known)
known}
. Total $0.00
Part Ill - Funding Methods and Billing Instructions
25, {Note: EPA Agency Location Code (ALC) - 68010727)

X Disbursement Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management

Office, Cincinnati, OH 45268-7002:

{1 Aocation Transfer-Out

appropriate reports to the Financial Reports and Analysis Branch, F

Washington, DC 20460.

B Repayment X monthly L] Quarterdy 7 Upon Completion of Work
Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this
[ Advance type of payment method. Unexpended funds at completion of work will be retumed to EPA. Quarterly cost reporis
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.
Used to fransfer obligational authority or transfer of function between Federal agencies. Must receive prior approval
by the Office of Comptroller, Budget Division, Budget Formulation and Controf Branch, EPA Hdqtrs. Forward

inancial Management Division, PM-226F, EPA,

36.[] Reimbursement Agreement
] Altocation Transfer-In

[] Repayment

D Advance

Other Agency's Billing Address (include ALC or Station Symho! Number)

Other Agency’s Biifing Instructions and Fredquency

EFA Form 1510-1 (Rev. 1109), Prévious editons are obsolete




Part IV - Acceptance Conditions

DW-96-95758301 - 5

37, Terms and Conditions, when included, are located at the end of the 1610-1, or as an attachment.

Part V - Offer and Acceptance j
Note: A} For Fund-out actions, the agreement/amendment must be signed by the other agency official in dupficate and one original retumed to the Grants
and 1A Management Divislon for Headquarters agreements or to the appropriate EPA Regional IA administration office within 3 calendar weeks after receipt or
within any extension of time that may be granted by EPA. The agresmentiamendment must be forwarded to the address cited in item 29 after acceptance

signature.

Failsre to return the property executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter the
agreement/amendment, shall void the agreement/amendment. -

B) For Funds-In actions, the other agency will iniliate the action and forward two original agreements/famendments to the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to the appropriate EPA |A administration office for signature on behalf of the EPA. EPA will

retum one original copy after acceptance returned to the other agency after acceptance.

EPA 1A Administration Office (for administrative assistance) EPA Program Offico {for technical assistance)
38. Organization/Address 39, Organization/Address

U.S. Environmental Protection Agency US Environmentat Protection Agency

IASSE West R10 - Reglon 10

1200 Sixth Avenue, Sulte 800, OMP-145 . .

Seattle, WA 98101 1200 Sixth Avenue, Suite 900

. Seatile, VWA 98101
‘Award Official on Behalf of the Environment Protection Agency
40. Digital signature applied by EPA Award Official | Katherine Tsing-Choy ~ GIA Specialist Date
0172672012

/\ ¢
[ L.~/ Authorizing Official on Behalf of the Other Agency

4. Signatu?\e‘t 7 <L/ [(4; m%mL@mﬁgf r’&q’w ?0’ A : 017 Uo[ |z )

EPA Form 16104 (Rev. 11-09) Rrevious editions are obsclele’




DW-96-85758301 - 5 Page 4
iA Terms and Conditions

USACE Special Terms and Conditions - updated January 2012

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities
contained in EPA's *Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties ali government costs incurred
during a response action. In order o help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site ~ and activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll - timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

- Travel — travel authorizations (including purpose of trip), local travel vouchers, traveler's
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle bills,
appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by
providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and Schedule of
Payment” or equivalent. :

- Contractor Services — copies of contracts, requests for proposals (RFPg), detailed evaluations of
contractor bids, contractor invoices, USAGE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or.
equivalent.

- Supplies and Equipment — EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs not included in the above categories.

b. Indirect Costé

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this 1A, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indiract costs that would not have been ctherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements

a. EPA regions and staff who are developing the I1A should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site



activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA’s March 2008 OSRTI guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reporis
should minimally contain the following:

- A cover letter which includes the Site Name and IA Number.
- Summary of work performed for cumrent period.
- Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
- includes budget category cost breakdown.

- Summaries of all change orders and claims made on contracts during the reporting pericd.

. Summaries of all contacts with representatives of the local conimunity, public interest groups, or
State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period..
- Projected work for the next reporting period. |
- Copy of the SF 1080 billings statement clearly marked “copy”.

¢. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and IA number. The USACE will follow the
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Ammy Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: ht_tg://www.gga.govlsugngund/cleanuglgﬁslrdralggyment.gf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings. The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager. If
EPA detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will -
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior to their final contract payment. if the duration of
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or
furnished to USACE with EPA funds. .

3. Cost Recovery

In the event of a contemplateéd cost recovery action, the USACE will provide to EPA or the Department of
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation
to provided in less than thirty days. If additional time is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for
obtaining necessary site-specific accounting information and documentation.



4. Cost Collection Upon Cancellation

If EPA cancels the IA, the USACE is authorized to coliect costs incurred prior to cancellation of the 1A
plus termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require &ll
contractors entering inta cost reimbursable type contracts to establish and maintain cost documentation

as described above.
6. Audits

_a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection, as
deemed necessary, to ensure all activities identified in the statement of work have been implemented. At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the IA closeout
process. :

8. Financial Closeout

Within six months after completion of the projecté/activities, the USACE will send a Iétter o EPA Regional
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds o be deobligated and retumed to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is
contingent upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apbly, reimbursemenf to USACE for all costs (contract and
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

¢. Final project payments for specific contracts and in-house cost éhould be reviewed and approved by
~ the EPA Regional Program Office.

10. Procurement

If this 1A includes assisted acquisitions, EPA will coordinate with the performing agency prior o issuance

. of a contract solicitation, request for proposals under an existing contract or issuing a task order under an
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into
the contract and that the statement of work is within the scope of this 1A :

11. Equipment Disposition



EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the 1A and receive fair-market value for any property
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA's policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts awarded in support of autherized programs
be awarded to business concems of other organizations owned or controlied by socially and
economically disadvantaged individuals, including historically Black colleges and universities and women.
In accordance with CERCLA, as amended (P.L. 99-499); Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts. This includes but is not limited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this 1A, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women's Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next

Generation (FPDS-NG)," which is available at: https:/Anww fods.govffpdsng_cms/.

13, Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

¢. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract {(within contingency fund limitations).

d. The USACE Project Manéger will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is.mutually agreed upon by both project managers.
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 — 45675
and Section 125(e) of CERCLA, as amended.

f. ‘AII project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules. :

g. Upon request, the USACE will, in a timely manne, submit to the EPA RPM all final negotiated
contracts and contract modifications with budget information. ,

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this IA have claimed some information as Confidential Business
Information {(CBI), USACE will ensure that such private contractors or subcontractors mark the
information as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in



writing when such a claim has been received, and forward the information marked GBI to EPA for EPA
review. EPA's Office of General Counsel or Office of Reglonal Counsel will then decide whether the CB!
claim is valid. If EPA determines that the information is CBI, USACE and EPA cannot release that .
information under the Freedom of Information Act (FOIA), If USACE or EPA did not ask the private
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request,
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify
any CBL. If any questions arise regarding whether or not information is releasable under FOIA, USACE
and EPA staff should request that the EPA Project Officer managing the 1A contact EPA’s Office of
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the 1A, EPA should submit an IA
Amendment Form as soon as the change occurs.

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the 1A during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in canying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the IA. For any sites where an RPM provides a low rating of *1° or 2" for any.
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreement arise concerning the interpretation of the provisions of this agreement, the dispute
shall be resolved pursuant to the Business Rules for intra-Governmental Transactions delineated in the
Treasury Financial manual, Volume 1, Bulletin 2007-03, Section VI, Resolving lntra-governmenta{
Dlsputes

If USACE and EPA cannot concur nor conditionally concur regardmg any aspect of work associated w:th
EPA and USACE activities under this 1A, such disputes shall be resoived at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the IA for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA’s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the A for resolution.

15. Quality Assurance

If this 1A involves the collection, generation, or use of erivironmental data or information, then a Quality
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies, guidelines, SOPs, etc.
Within these broad QM/QA guidelines, specific requirements for a given project wilt be detailed in the
Statement of Work (SOW) as an attachment to each 1A, If mutually agreed, QMPs may address multiple
pro;ects and be submitted periodically, rather than project specifically. The USACE is respensible for
reviewing and approving any contractor work for consistency with these QA requirements. Any guidance
referenced herein will be superseded by updates or new Requirements/Guidance as they become
available. EPA may perform periodic Quality System and/or project-related assessments. The most
recent QMP and QAPP Guidance and Requirements can be found at:

http:/www .epa.qoviedfac/documents/qualityassurance. htm and with QMP guidelines found under
*Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP
Manual” and also at Part 2A, Part 2A{e), and Part 2B.

16. Sufficient Progress



EPA expressly reserves the right to terminate this [A for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA will
measure sufficient progress by examining the performance required under the Statement of Work, the
time remaining for performance, and/or the availability of funds necessary to complete performance. In
exercising the right to terminate, EPA will follow the procedures for terminating the IA in the Terms and

conditions.

END OF ASSISTANCE AGREEMENT NO. DW-96-95758301-5
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Page 1
United States Environmental 1. EPA A Identification Number 2, Funding Location
Protection Agency DW-96-95758301 - 6 by Region EPAR10
Washington, DC 20460
$ oy, Interagency Agreement/ | 3-Other Agency IA D Number(if known) |4, Awarding Office
g e "g Amendment IASSC West
4 M 5. Type of Action 8. IA Specialist:
%‘,‘e Part 1 - General Information Augmentation: Increase Kathy Tsing-Choy
’ . | 206-553-4688
’ . . Tsing-Choy.Kathy@epa.gov
7. Name and Address of EPA Organization - 8. Name and Address of Gther Agency s
" US Environmental Protection Agency U.S. Amy Corps of Engineers EM CX N ;é/
IASSC west 1616 Capitol Ave., Suite 5200 (CEHNC-CX-ES) S
1200 Sixth Avenue, Suite 900, OMP-145 Omaha, NE 68102-9200 é{(:/
Seatile, WA 98101

9, DUNS: 026128894 |1o. BETC: DISB

11. DUNS: DODYB4126 [12. BETC: COLL

13. Project Title and Description

East Waterway Operable Unit Supplemental Remnedial Investigation and Feasibaity Study (RVFS).

HARBOR ISLAND, WA

To conduct a final remedial mvestlgatlon and feaslbmty study (RI/FS) on an active watemay where ongging malnbnance dredging and shorenne structural

repair is required.

This amendment increases Federal funding 'by $90,000. All terms and conditions remain the same.

14. EPA Project Officer (Name, Address, Telephone Number) 16. Other Agency Project Officar (Name, Address, Telephone)
Ravi Sanga Marvene Seaman

1200 Sixth Avenue, Suite 900 (ECL-111) 1616 Capitol Ave., Suite 9200 (CEHNC- CX-ES)

Seattle, WA 98101 Omaha, NE 68102-9200

206-553-4092 402-697-2425

E-Mall: Sanga.Ravi@epamail.epa.gov E-Mail: Marvene.L.Seaman@usace.army.mil

FAX: FAX: 402-697-2613

18. Project Period: 03/01/2007 to 02/28/2017 17. Budget Period: 03/01/2007 to 02/28/2017

18. Scope of Work (See Attachment)
SCOPE OF WORK REMAINS THE SAME

Indirect cost is based on this amendments persohne! and fringe.

19, Employsr/Tax ID No. 520852695 {20. CAGE No: 347A4

|21. AL€: 68-01-0727

22, Statutory Authority for Transfer of Funds and Intaragency Agreoment

23. Other Agency Type

/““\\

Rie)

EPA Form 1610+1 {Rev. 11-09). Previous editions ere obsclete.

ENTERED

CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580 Federal Agency
24. Rovise Reimbursable Funds and Direct Fund Cltes {(only complete if applicable) ]
Previous Funding This Action Amended Total
Revise Reimbursable (in-house) 0
Direct Fund Cite (contractor) 0
 Total 0
Funds Previous Amount Amount This Action Total Amount
25, EPA Amount $215,000 $90,000 $305,000
28, EPA In-Kind Amount $0
27. Other Agency Amount $0 : $0
28, Other Agency In-Kind Amount $0
28, Total Project Cost $215,000 . $90,000 $305,000
30, Fiscal Information
Treas. Symbol DCN FY Appropriation{ Budget Org PRC Qbject Class | Site/Project | CostOrg | Ob/De-Ob Amt
68-68X8145| 1210QDAD04 11 TR2B 10KQ0XDG 303DD2 2506 { 10DGBD10 €003 .80,000
90,000
o036



Part Ul - Approved Budget

EPAIAG Identification No. DW.

Page 2
EPA IAG Identification Number
DW-96-95758301 - 6

31. Budget Categories Itemization of temization of This | In-Kind itemization of Itemization of Total
. All Previous Actions Action This Action Projact Cost fo Date
(a) Personnel $77.101 $35,349 $112,450
(b} Fringe Benefits $43,047 $19,442 $62,489 |-
{c) Travet $6,601 $720 §7,321
(d) Equipment $0 $0
(e) Supplies $0 $0
(f) Procurement / Assistance $0 $0
(g) Construction $0 $0
(h) Other $3,763 | $1,067 $4,830
(i) Total Direct Charges $130,512 $56,578 i . 80 $187,090
() Indirect Costa: $84.488 $33,422 $117.918
Charged - Amount
- Rate: 61% )
Base: $40.016.00
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $
(K) Total $215,000 $90,000 $0 $305,000
(EPA Shara 100.00 %)
(Other Agency Share 0.00 %)
32. How was the IDC Base calcujated?.
33. Is equipment authorized to bé furnished by EPA or leased, purchased, or rented with EPA funds? L] vesX No
(identify all equipment costing $1,000 or more) )
‘| 34. Are any of these funds being used on extramural agreements? . [ vesX No
Type of Extramural Agreement
Contractor/Recipient Name (If Total Extramural Amount Under This Project Percent Funded by EPA (if known)
Known) ]
Total. $0.00
Part lil - Funding Methods and Billing Instructions
35, {Note: EPA Agency Location Code {ALC) - 68010727)

Disbursement Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management
Office, Cincinnati, OH 45268-7002:

Repayment

X Morthly

Ll Quarterly

L Upon Completion of Work

D Advance

Only available for use by Federal agencles on working capital fund or with appropriate justification of need for this
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.

(1) Allacation Transfer-Out

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior approval
by the Office of Complroller, Budget Division, Budget Formutation and Control Branch, EPA Hdgtrs. Forward
appropriate reporis to the Financial Reports and Analysis Branch, Financial Management Division, PM-226F, EPA,

Washington, DC 20460.

36._| Relmbursement Agreement
[ Allocation Transfer-In

O Repayment

L Advance

Other Agency's Billing Address (include ALC or Station Symbol Number}

Other Agency’s Billing Instructions and Frequency

EPA Form 18101 (Eev. 71-09). Previous ediions are obsolete




EPA ldentification Number

Part IV - Acceptance Conditions
DW-96-95758301 - 6

37. Terms and Conditions, when included, are located at the end of the 1610-1, or as an attachment.

Part V - Offer and Acceptance
reement/amendment must be signed by the other agency official in dupficate and one original retumed to the Grants
ropriate EPA Regional |A administration office within 3 calendar weeks after receipt or
nt'amendment must be forwarded to the address cited in item 29 after acceptance

Nete: A) For Fund-out actions, the ag
and |A Management Division for Headquarters agreements of to the app
within any extension of ime that may be granted by EPA. The agreeme!
signature.
executed document within the prescribed ime may result in the withdrawal of offer by EPA."Any change to the

Failure to retun the properly
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially atter the

agreement/amendment, shall void the agreement/amendment. . )
B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the apprapriate EPA program office for
signature, The agreements/amendments will then be forwarded to the appropriate EPA [A administration office for signature on behalf of the EPA. EPA wil
retrn one original copy after acceptance retumed to the other agency after acceptance. ]

EPA IA Administration Office {for administrative sssistance) EPA Program Office (for technical assistance]
38. Organization/Address 38, Organization/Address
U.S. Environmental Protection Agency US Environmental Protection Agency
IASSC West R10-Region 10
1200 Sixth Averuve, Suite 900, OMP-145 *g )
Seattle, WA 98101 1200 Sixth Avenue, Suite 900
) Seattle, WA 98101
‘Award Official on Behalf of the Environment Protection Agency
40, Digital signature applled by EPA Award Official| Armina K. Nolan « Manager = Grants and Interagency Agreements Unit Date
' 02/28/2012

b 4 Authorizing Official on Behalf of the Other Agen
1. Date

W;TM m&ﬂbmlﬁ{ NwWS . : eﬁ/l z'/ZX (>

EPA Form 18101 (Rev, M -Previous editions ate obsclata,




. DW-96-95758301 - 6 Fage 4
IA Terms and Conditions

All Terms and Conditions Remain the Same

END OF ASSISTANCE AGREEMENT NO. DW-96-85758301-6
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15 €3
United States Environmental 1. EPA |A identification Number 2. Funding Location
Protection Agency DW-96-95758301 - 7 by Reglon EPA R10
Washington, DC 20460
f"ﬁ‘ lnteragency Agreementl 3. Other Agency IA ID Number (if known) 4. Awarding Office
e ) 3 Amendment IASSC West
m % Type of Action 6. 1A Speclallst
‘\4 Part 1 - General Information Augmentation: Increase Kathy Tsing-Choy

206-553-4688
Tsing-Choy.Kathy:

7. Name and Address of EPA Organization
US Environmental Protection Agency

IASSC West

1200 Sixth Avenue, Sulte 800, OMP-145

Seattle, WA 86101

3. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capltol Ave., Suite 3200 (CEHNC-CX-ES)

Omaha, NE 68102-8200

22
cEle

8. DUNS: 020128884 |10. BETC: DISB

11. DUNS: DOD984126 |12. BETC: COLL

13. Project Title and Description

HARBOR ISLAND EWW - WAD980722839
repair is required.

East Waterway Operable Unlt Supplemental Remedial Investigation and Feasibility Study (RUFS).

To conduct a final remedial investigation and feasibifity study (RUFS) on an active waterway where ongoing maintenance dredging and shoreline structural

This amendment increases Federal funding by $150,000 and updates terms and conditions.

14, EPA Project Officer (Namo, Address, Telephone Number)
Ravi Sanga

1200 Sixth Avenue, Suite 900 (ECL-111)

Seattle, WA 98101

208-553-4092

E-Mail: Sanga Ravi@®epamail.epa.gov

FAX:

18. Other Agency Project Officer (Name, Address, Telophone)
Marvene Seaman

1616 Capitol Ave., Sulte 8200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

402-897-2425

E-Mall; Marvene.L.Seaman@nwd02.usace.army.mil

FAX: 402-697-2613

16. Project Perlod: 03/01/2007 to 02/28/2017

17. Budget Period: 03/01/2007 to 02/28/2017

18, Scope of Work (See Attachment)
SCOPE OF WORK REMAINS THE SAME

Indirect cost is based on this amendments personnel and fringe.

19. EmployerfTax ID No. 520852695 ]20. CAGE No: 347A4

|21. ALC: 83-01-0727

22, Statutory Authority for Transfer of Funds and Interagency Agresment

23. Other Agency Type

CERCLA: Secs. 105(a)(4) & 115 and Executive Order $2580 Federal Agency
24. Reviso Reimbursable Funds and Direct Fund Cites {only complete if applicable)
Previous Funding This Action Amended Total
Revise Relmbursable (in-house) 0
[~ Direct Fund Gtte (contractor) 0
Total 0
“Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $305,000 $150,000 $455,000
26. EPA In-Kind Amount . $0
27. Other Agency Amount $0
28. Other Agency In-Kind Amount $0
29. Total Project Cost $305,000 $150,000 $455,000
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class Shte/Project | Cost Org | Ob/De-Ob Amt
68-88X8145! 1410QHA001 14 TR2B 10Q0XDG 303DD2 2508 | 10DGBD10 C003 150,000
150,000

EPA Form 1610-1 (Rev. 11-08). Previous editions are obsolete.

~

ENTERED
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4 2013
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Part i - Approved Budget "] EPA IAG Identfication Number
: DW.68-95758301 - 7
31. Budget Categories ltemization of Hemization of This | (n-Kind itemization of itemization of Total
All Previous Actions Actlon This Action Project Cost to Date
(a) Personnal $112,450| - $57,630 $170,080
{b) Fringe Benefits $62 489 $34,578| $97,067
(c) Travel $7,321 $1,084 $8,405
{d) Equipment $0 $0
{e) Supplies $0 $0
{f) Procurement / Assistance $0 $O
{(g) Construction $0 $0
(h) Other $4,830 $4,830
{i) Total Direct Charges $187,000 $93,202 $0 $280,382
() Indirect Costs: $117,910 $56,708 $174,618
Charged - Amount
Rate: 81.5%
Base: $92.208.00
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $§
(k) Total . $305,000 $150,000 $0 $455,000

{EPA Share 100.00 %

(Other Agency Share 0.00 %)

32. How was the IDC Base calculated? Personnel and Fringe Benefits

33. Is equipment authorized to be fumished by EPA or leased, purchased, or rented with EPA funds? | | YesX No
(Identify all equipment costing $1,000 or more)

34. Are any of these funds being used on Procure/Assistancs agreements? U YesiX No

Type of Procurs/Assistance Agreement

ContractorfRecipient Name ({if Total Procure/Assistance Amount Under This Project Percent Funded by EPA (if known)
known)
Total $0.00
Part ill - Funding Methods and Billing Instructions
35, (Note: EPA Agency Location Code (ALC) - 68010727)
X Disbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitied to the Financial Management
. Office, Cincinnati, OH 45268-7002:
X] Repayment & Monthiy U Quarterly (] upon Completion of Work
Only available for use by Federal agencies on working capital fund or with appropriate Justification of need for this
[ Advance type of payment method. Unexpended funds at complation of work will be retumed to EPA. Quarterly cost reports
will be forwarded to the Financial Management Centar, EPA, Cincinnati, OH 45268-7002.
] Used to transfer obiigational authority or transfer of function betwesn Federal agencies. Must recaive prior
[ Aliocation Transfer-Out approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdgqtrs.
Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division,
PM-226F, EPA, Washington, DC 20460.
36, [_| Reimbursement Agreement ] Repayment L] Advance
1 Aliocation Transfer-in
Other Agency's Billing Address (inciude ALC or Station Symbol Number) Other Agency's Billing Instructions and Frequency

Lﬂ-mm“om

(% ,CZQ/q/ (3
a



N NODYE-90-33¢ 53301 - Pa

EPA Identification Number
DW-96-95758301 - 7

Part 1V = Acceptance Conditions

37, Terms and Conditions, when Included, are located at the end of the 16101, or as an atiachment.

Part V - Offer and Acceptance

Note: A) For Furd-out actions, the agresment/amendment must be signad by the other agency official in duplicate and one original retumed to the Grants
and IA Management Division for Headquarters agreements or to the appropriate EPA Reglonal 1A administration office within 3 calendar weeks after recelpt or
within any extension of ime that may be grantsd by EPA. The agreement/amendmant must be forwarded fo the address cHed in Rem 29 afler acceptance
signature.

Falure to retun the proporly exscuted document within the prescribed time may restit In the withdrawal of offer by EPA, Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Officlal determines to materally alter
the agreement/amendmaent, shall vold Ihe egreement/amendment,

B) For Funde-n actions, the other sgency will inftiate the action and forward two original agreamenis/amendmants {o the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to tha approprate EPA JA administration office for signature on behalf of the EPA, EPA will
feturn one original copy after accepiance refurned ta the other agency after acceptance.

EPA IA Administration Office {for administrative assistance) EPA Program Office {for technical assistance)
38, Organization/Address 39. Organization/Address '
S50 nronmental Protection Agency US Environmental Protection Agency r
1200 Stxih Avenue, Suite 500, OMP-145 R10-Region 10
Seattle, WA 98101 » 1200 Sixth Avenus, Sulte 800 i
Seatllo, WA 88101

Award Official on Bohalf of the Environment Protection Agency

w.ygu{n.l signaturs applled by EPA Award Official| Armina K. Nolan - Manager - Grants and Intaragency Agreements Unit Date .
1 < 12/03/2013
; T ] Authorizing Offfcial on Behall of the Other Agency
- [+t swur! e Tyred Name and 'rmo) / [ Date
Lol =5 Tomnela /. Condw [t MeSdoedocd Pt | i2)s))3
- v / [ £

EPNForm 1490 {Rev. 1198 ;mmuuommomu p
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DW-98-- 95758301~ -7 Page 4

Administrative Conditions
USACE Special Terms and Conditions - updated August 2013

The U.S, Army Corps of Engineers (USACE) agrees to meet the site-specific financial management and
recordkeeping responsibilities contained in EPA’s “Superfund Financial Management and Recordkeeping
Guidance for Federal Agencles” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties all govemnment costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site - and activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of paymaent, audit reports) as follows:

a. Direct Costs

- Payroll - timesheets or timecards to support hours charged to a particular site, including the
. signature of the employee and/or the employee’s supervisor.

- Travel - travel authorizations (Iincluding purpose of trip), local travel vouchers, traveler's
reimbursement vouchers, carrier bills (including airline tickets }, government owned vehicle bills,
appropriate recelpts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by
providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and Schedule of
Payment” or equivalent.

- Contractor Services - coples of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
~ payment. Proof of payment is satisfied by providing a capy of the accomplished SF 1166 or
eguivalent.

- Supplies and Equipment - EPA authorizations to purchase non-expendable'property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other diract costs not included in the above categories.
b. Indirect Costs

if indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this |A, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements
a. EPA regions and staff who are developing the IA should consider the anticipated project scope,

schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site



activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA's March 2008 OSRTI guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimaily contain the following:

- Acover letter which includes the Site Neme and |IA Number.
- Summary of work performed for current period.
-  Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown.

«+  Summaries of all change orders and claims made on contracts during the reporting period.

- Summaries of all contacts with representatives of the focal community , public interest groups, or
State government during the reporting period,

- Summaries of all problems or potential problems encountering during the reporting period .
-  Projected work for the next reporting period.
- Copy of the SF 1080 billings statement clearly marked “copy”.

c. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
cetegory identified by site, site-specific account number, and IA number. The USACE will follow the
procedures contained in EPA's OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods" (avallable at the following
website: http;//www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings . The USACE project
manager will provide one copy of the SF 1080 blllings clearly marked “copy” with the monthly status
report to the EPA Project Officer and one copy to the EPA Remedial Project Manager . If EPA detects |
any apparent discrepancies with the payment request, the problem should be discussed and resolved with
the USACE Project Manager. Any changes required to subsequent payment requests will be documented
in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior to their final contract payment. If the duration of
the project Is greater than one year, USACE will provide an annual inventory of all property acquired by or
fumished to USACE with EPA funds.

3. Cost Recovery

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation
to provided In less than thirty days. If additional time is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for
obtaining necessary site-specific accounting information and documentation.



4. Cost Collection Upon Cancellation

if EPA cancels the IA, the USACE is authorized to collect costs incurred prior to cancellation of the IA plus
termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require all
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation
as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection , as
deemed necessary, to ensure all activities identified in the statement of work have been implemented. At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the IA closeout
process.

8. Financial Closeout
Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional

IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobligated and returned to EPA,

9, Other EPA Involvement

a, If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is contingent
upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Clte Method does not apply, reimbursement to USACE for all costs (contract and
in-house) is contingent upon recelpt of a USACE certifled reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by the
EPA Reglonal Program Office.

10. Procurement
If this IA includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance
of a contract solicitation, request for proposals under an existing contract or issuing a task order under an

existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into
the contract and that the statement of work is within the scope of this IA.

11. Equipment Disposition



EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the IA and receive fair -market value for any property
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA'’s policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs
be awarded to business concems or other organizations owned or controlled by soclally and economically
disadvantaged individuals, including historically Black colleges and universities and women . In
accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts, This includes but is not limited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this A, to
comply with the utilization requirements for Minority Business Enterprises {MBEs) and Women's Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA). -

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next

Generation (FPDS-NG),” which is available at: hitps://iwww.fpds.gov/fpdsng cms/.
13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

c. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers .
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as -
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 - 45675;
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g- Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated contracts
and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this |A have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the Information
as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in writing when
such a claim has been received, and forward the information marked CBI to EPA for EPA review. EPA’s
Office of General Counse! or Office of Regional Counsel will then decide whether the CBI claim is valid . if



EPA determines that the information is CBI, USACE and EPA cannot release that information under the
Freedom of Information Act (FOIA). i USACE or EPA did not ask the private contractors or
subcontractors to identify CBI in its document submittals, and there is a FOIA request, USACE or EPA will
have to go back to the private contractors or subcontractors and ask them to identify any CBi. If any
questions arise regarding whether or not information is releasable under FOIA, USACE and EPA staff
should request that the EPA Project Officer managing the IA contact EPA’s Office of General Counsel or
Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the 1A, EPA should submit an IA
Amendment Form as soon as the change occurs.

j.- On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through ths IA during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year, The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the |A. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project. Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall
be stated in writing by each party and presented to the other party for consideration. [f agreement or
Interpretation is not reached within 30 days, the parties shall forward the written presentation of the
disagreement to respective higher officials for appropriate resolution .

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions provided
in the Treasury Financial Manual (TFM) Volume 1, Part 2, Chapter 4700, Appendix 10, available at

hitp:/iwww, fms treas.gov/tim/index, html.

{f USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this |A, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the IA for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA's
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the IA for resolution.

15. Quality Assurance

If this 1A involves the collection, generation, or use of environmental data or information, then a Quality
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies , guidelines, SOPs, etc. Within
these broad QM/QA guidelines, specific requirements for a given project will be detailed in the Statement
of Work (SOW) as an attachment to each |A. If mutually agreed, QMPs may address multiple projects and
be submitted periodically, rather than project spacifically. The USACE is responsible for reviewing and
approving any contractor work for consistency with these QA requirements. Any guidance referenced
herein will be superseded by updates or new Requirements/Guidance as they become avallable. EPA
may perform periodic Quality System and/or project-related assessments. The most recent QMP and
QAPP Guidance and Requirements can be found at:
http://www.epa.govifedfac/documents/qualityassurance.htm and with QMP guidelines found under
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP
Manual” and also at Part 2A, Part 2A(e), and Part 2B.



16, Sufficient Progress

EPA expressly reserves the right to terminate the |A for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA will
measure sufficient progress by examining the performance required under the Statement of Work, the
time remaining for performance, and/or the availability of funds necessary to complete performance. In
exercising this right to terminate, EPA will follow the procedures for terminating the |A in Terms and
Conditions.

17. Restrictions on FY 12 and Later Funding for Corporations with Unpaid Federal Tax Liabilities and
Felony Convictions (for funds-out awards with funds in procurement /assistance ) (updated 10/30/2013)

This interagency agreement (1A) obligates and transfers or advances EPA funds appropriated under
Public Law 113-46 (Continuing Appropriations Act, 2014), Public Law 113-6 (Department of Defense,
Military Construction and Veterans Affairs, and Full-Year Continuing Appropriations Act, 2013) and Public
Law 112-175 (Continuing Appropriations Resolution, 201 3) which continues provisions contained in the
Department of Interior, Environment, and Related Agencies Appropriations Act, 2012, Public Law 112-74
(FY12 Appropriations Act), Division E, Title IV, Sections 433 and 434. As a result, this 1A is subject to the
provisions of Division E, Sections 433 and 434 of the Appropriations Act, regarding federal felony :
convictions and unpaid federal tax liabilities . Specifically,

Section 433 provides: ,
None of the funds made available by this Act [FY12 Appropriations Act] may be used to enter into
a contract, memorandum of understanding, or cooperative agreement with, make a grant to, or
provide a loan or loan guarantee to, any corporation that was convicted (or had an officer or agent
of such corporation acting on behalf of the corporation convicted) of a felony criminal violation
under any Federal law within the preceding 24 months, where the awarding agency Is aware of
the conviction, unless the agency has considered suspension or debarment of the corporation, or
such officer or agent, and made a determination that this further action is not necessary to protect
the interests of the Government.

Sectlon 434 of Division E of the Appropriations Act further provides:
None of the funds made available by this Act [FY12 Appropriations Act] may be used to enter into
a contract, memorandum of understanding, or cooperative agreement with, make a grant to, or
provide a loan or loan guarantee to, any corporation with respect to which any unpaid Federal tax
liability that has been assessed, for which all judicial and administrative remedies have been
exhausted or have lapsed, and that is not being paid In a timely manner pursuant to an agreement
with the authority responsible for collecting the tax llability , where the awarding agency is aware of
the unpaid tax liability, unless the agency has considered suspenslon or debarment of the
corporation and made a determination that this further action is not necessary to protect the
interests of the Government,

Accordingly, by accepting the award of this 1A, the USACE agrees that it will comply with and implement
the prohibitions of Sections 433 and 434 for any contract, assistance agreement, loan, loan guarantee or
other instrument with any corporation that will be funded with funds provided under this IA.
Non-compliance with the provisions of Sections 433 and 434 may implicate the Antideficiency Act.
USACE wilt forward to the EPA Award Official, within 45 days, any determination and documentation
supporting an award where suspension and debarment are considered by the awarding agency.

18. Inherently Governmental
in accordance with FAR 7.503(c)&(d), funding provided by EPA and placed on service contracts cannot be

used for project(s) which would constitute inherently governmental functions. In addition, the USACE
shall not utilize EPA funds on USACE service contracts for any contractor activities to be performed that



are inherently governmental, exempt from private sector performance, or that are so closely associated as
to approach inherently governmental because of the nature of the function, the manner in which the
contractor performs the contract, or the manner in which the Govermnmental administers contractor
performance.

END OF DOCUMENT



EPA SUPERFUND PROGRAM AMENDMENT

Increases Funding

(Use EPA Source Appropriation 68-68X8145 for Funding Increase)

To:  Seattle District — -
Atn: CENWS-PM-EM (Pam Kromholtz)
. . e - - ]
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[ EPA IAG No, DW96957583.-01.7 - ]
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|
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P2 Project Name: ESO DW96957583-000

Date: 3 December 2013 i{ EPA Region 10 Seattle
Site Name: HARBOR ISLAND, WA
Site ID Number: WAD980722839

CCSC: B2C - Hazardous Waste Enforcement Spt-General
Management Structure Code (CWIS): 010583 || Command Indicator Code: 99EPA _

Direct Fund Cite (Contract) Funding (68X8145): i

Previous Amount; | ~0.00
Amount of Funding: BN 0.00 |
Revised Amount - — _ e 000

Revised Reimbursable Funding (96X3122): |

Previous Amount: iL__305,000.00

Amount of Funding: (EPA Source Appropriation 68-68X8145) N 150,000.00 |

Revised Amount - | _ 455,000.00 |
[TowlFunding___ _ ' — 455,000.00

Expiration Date: 02/28/2017
P tion P

marvene.l.seaman@usace.army.mil
Marvene Seaman Phone: (402) 697-2425
Fax:  (402) 6972613

CEHNC-EMS (E. Hines)
CENWD-PDM (L. Lien)
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United States Environmental
Protection Agency
Washington, DC 20460

1. EPA IA Identification Number
DW-96-95758301 - 8

2. Funding Locatio
by Region EPA R10

S ey Interagency Agreement/

Amendment

3. Other Agency 1A ID Number (If known} 4. Awarding Office

A2
(%)

L pnoT\"-

Part 1 - General Information

IASSC West
5. Type of Action 6. |A Speclalist:
Augmentation: Increase Aaron Simvil

206-553-0459
Simril. Aaron@epa.gov

7. Name and Address of EPA Organization
US Environmental Protection Agency

IASSC West

1200 Sixth Avenue, Suite 900, OMP-173

Seattle, WA 98101

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, |NE 68102-9200

log

9. DUNS: 029128894 10. BETC: DISB

11. DUNS: DOD964126 [12. BETC: COLL

13. Project Title and Description

East Waterway Operable Unit Supplemental Remedial Investigation and Feasibility Study (RI/FS).

HARBOR ISLAND EWW - WAD©80722839

To conduct a final remedial investigation and feasibility study (RI/FS) on an active waterway where ongoing maintenance dradging and shoreline structural

repair is required.

This amendment increases Federal funding by $165,000, changes the IA Specialist to AaTon Simril, and updates the Terms and Conditions.

14. EPA Project Officer (Name, Address, Telephone Number)
Ravi Sanga

1200 Sixth Avenue, Suite 900

Seattle, WA 98101

206-553-4092
E-Mall: Sanga.Ravi@epamail.epa.gov
FAX:

15. Other Agency Project Officer (Name, Address, Telephone)
Marvene Seaman

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

402-697+2425

E-Mall: Marvene.L.Seaman@usace.army.mil

FAX: 402-697-2613

16. Project Period: 03/01/2007 to 02/28/2017

17. Budget Perlod: 03/01/2007 to 02/28/2017

18. Scope of Work (See Attachment)

The Scope of Work remains the same.

19. Employer/Tax ID No. 520852695 [20. CAGE No: 347A4

[21. ALC: 68-01-0727

22, Statutory Authority for Transfer of Funds and Interagency Agreement
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

23. Other Agency Type
Federal Agency

24. Revise Reimbursable Funds and Direct Fund Cites (only complete If applicable)

Previous Funding This Action Amended Total
Revise Relmbursable (in-house) 0.00
Direct Fund Cite (contractor) 0.00
Total 0.00
Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $455,000.00 $165,000.00 $620,000.00
26. EPA In-Kind Amount $0.00
27. Other Agency Amount $0.00 $0.00
28. Other Agency In-Kind Amount $0.00
29. Total Project Cost $455,000.00 $165,000.00 $620,000.00
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class | Site/Project | Cost Org | Ob/De-Ob Amt
068-68X8145] 1510QKAQ12 15 TR2B 10Q0XDG 303DD2 2506 | 10DGBD10 €003 165,000.00
165,000

REVIEWED

By Jeffrey Marsala at 1:59 pfm, Jun 23, 2015




Part Il - Approved Budget

EPA IAG Identitication No. DW-96-95758301 -8 Page 2

EPA IAG identification Number
DW-96-95758301 - 8

(EPA Share 100.00 %)
(Other Agency Share 0.00 %)

31. Budget Categories itemization of Itemlzation of This In-Kind Itemization of itemization of Total
All Previous Actions Action This Action Project Cost to Date
(a) Personnel $170,080.00 $63,390.00 $233,470.00
(b) Fringe Benefits $97,067.00 $38,034.00 $135,101.00
{c) Travel $8,405.00 $1,200.00 $9,605.00
(d) Equipment $0.00 $0.00
(e) Supplies $0.00 $0.00
(f) Procurement / Assistance $0.00 $0.00
(g) Construction $0.00 $0.00
(h) Other $4,830.00 $4,830.00
{i) Total Direct Charges $280,382.00 $102,624.00 $0.00 $383,006.00
(i) Indirect Costs: $174,618.00 $62,376.00 $236,994.00
Charged - Amount
Rate: 61.5%
Base: $101.425.00
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $
(k) Total $455,000.00 $165,000.00 $0.00 $620,000.00

32. How was the IDC Base calculated? Personnel + Fringe

33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? L] Yes] No
(Identify all equipment costing $1,000 or more)N/A

34. Are any of these funds being used on Procure/Assistance agreements?

L] vesX No

Type of Procure/Assistance Agreement

Contractor/Recipient Name (if
known)

Total Procure/Assistance Amount Under This Project

Percent Funded by EPA (if known)

Total $0.00

Part lll - Funding Methods and Billing Instructions

35.

(Note: EPA Agency Location Code (ALC) - 68010727)

Disbursement Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financlal Management
Office, Cincinnati, OH 45268-7002:

X Repayment D] Monthly (] Quarterly ] Upon Compietion of Work
Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this
[ Advance type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports

will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.

[] Allocation Transfer-Out

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdqtrs.
Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division,
PM-226F, EPA, Washington, DC 20460.

36.[_] Reimbursement Agreement
1 Allocation Transfer-In

[l Repayment

[_1 Advance

Other Agency's Billing Address (include ALC or Station Symbol Number)

Other Agency TAS

Other Agency's Billing Instructions and Frequency

EPA Form 1610-1 (Rev. 11-09). Previous editions are obsolete

RECEIVED

JUN 23 2015




Part IV - Acceptance Conditions

EPA Identification Number

DW-96-95758301 - 8

37. Terms and Conditions, when Included, are located at the end of the 1610-1, or as an attachment.

Part V - Offer and Acc
Note: A) For Fund-out actions, the agreement/amendment must be signed by the oth
and IA Management Division for Headquarters agreements or to the appropriate EPA Re
within any extension of time that may be granted by EPA. The agreement/amendment
signature.

Failure to return the properly executed document within the prescribed time may
agreement/amendment by the other agency after the document is signed by the EPA Al
the agreement/amendment, shall void the agreement/amendment.

B) For Funds-In actions, the other agency will initiate the action and forward two original
signature. The agreements/amandments will then be forwarded to the appropriate EPA
return one original copy after acceptance returned to the other agency after acceptance.

ptance

r agency official in duplicate and one original returned to the Grants
gional 1A administration office within 3 calendar weeks after receipt or
must be forwarded to the address cited in item 29 after acceptance

result in the withdrawal of affer by EPA. Any change to the
ward Official, which the Award Official determines to materially alter

agreements/amendments to the appropriate EPA program office for
A administration office for signature on behalf of the EPA. EPA will

EPA IA Administration Office (for administrative assistance)

EPA Program Oftice (for technical assistance)

38. Organization/Address

U.8. Environmental Protection Agency
IASSC West

39, Organlization/Address

US Environmental Protection Agency

1200 Sixth Avenue, Stite 300, OMP-173 R10 - Region 10
Seattle, WA 98101 1200 $ixth Avenue, Suite 900
Seattle, WA 98101
Award Official on Behalf of the Environmlent Protection Agency
},Dl?ital signature applied by EPA Award Officlal | Tony Fournler - Acting Manager - Grants and Interagency Agreements Unit Date
06/22/2015

Authorizing Official on Behalf of th

e Other Agency

e T

E R fovkoll, 4 Syt Ao el

5

T~

EPA Form 1610-1 (Rev. 1 w )/ Previous editions are obsolete.




DW-96- - 95758301 - -8 Page 4
Administrative Conditions

The following IA Terms and Conditions have been updated:

USACE Special Terms and Conditions - updated January 2015

The U.S. Army Corps of Engineers (USACE) agrees to meet the site-specific financial management and
recordkeeping responsibilities contained in EPA's “Superfund Financial Management and Recordkeeping
Guidance for Federal Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site - and activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll - timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

- Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler’s
reimbursement vouchers, carrier bills (including airline tickets ), government owned vehicle bills,
appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by
providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and Schedule of
Payment” or equivalent. .

- Contractor Services - copies of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalent.

- Supplies and Equipment - EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs not included in the above categories.
b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this |A, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements

a. EPA regions and staff who are developing the A should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly




reports, and agree on the content and format. EPA will use these reports as a tool to monitor site
activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA’s March 2008 OSRTI guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimally contain the following:

- Acover letter which includes the Site Name and IA Number.

- Summary of work performed for current period.

- Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown.

- Summaries of all change orders and claims made on (contracts during the reporting period .

- Summaries of all contacts with representatives of the local community, public interest groups, or
State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period .

- Projected work for the next reporting period.

- Copy of the SF 1080 billings statement clearly marked “copy”.

¢. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and |JA number. The USACE will follow the
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings . The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly status
report to the EPA Project Officer and one copy to the EPA Remedial Project Manager . If EPA detects
any apparent discrepancies with the payment request, the problem should be discussed and resolved with
the USACE Project Manager. Any changes required to subsequent payment requests will be documented
in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior to their final contract payment . If the duration of
the project is greater than one year, USACE will provide an apnual inventory of all property acquired by or
furnished to USACE with EPA funds.

3. Cost Recovery

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation
to provided in less than thirty days. If additional time is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for




obtaining hecessary site-specific accounting information and documentation.
4. Cost Collection Upon Cancellation

If EPA cancels the IA, the USACE is authorized to collect costs incurred prior to cancellation of the IA plus
termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require all
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation
as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection , as
deemed necessary, to ensure all activities identified in the statement of work have been implemented . At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the 1A closeout
process.

8. Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is contingent
upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by the
EPA Regional Program Office.

10. Procurement

If this 1A includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance
of a contract solicitation, request for proposals under an existing contract or issuing a task order under an
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into
the contract and that the statement of work is within the scope of this 1A.




11. Equipment Disposition

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the 1A and receive fair-market value for any property
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA'’s policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts gwarded in support of authorized programs
be awarded to business concerns or other organizations owned or controlled by socially and economically
disadvantaged individuals, including historically Black colleges and universities and women. In
accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts. This includes but is not limited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to
comply with the utilization requirements for Minority Business|Enterprises (MBEs) and Women's Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negoliated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next
Generation (FPDS-NG)," which is available at: https://www.fnds.gov/fpdsng cmsl/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process , as appropriate.

c. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

|
d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers .
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 - 45675;
and Section 125(e) of CERCLA, as amended. |

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submitto the EPA RPM all final negotiated contracts
and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this 1A have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the information
as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in writing when
such a claim has been received, and forward the informationmarked CBI to EPA for EPA review, EPA's










Office of General Counse! or Office of Regional Counsel will then decide whether the CBI claim is valid . If
EPA determines that the information is CBI, USACE and EPA cannot release that information under the
Freedom of Information Act (FOIA). If USACE or EPA did not ask the private contractors or
subcontractors to identify CBI in its document submittals, and there is a FOIA request, USACE or EPA will
have to go back to the private contractors or subcontractors and ask them to identify any CBI. If any
questions arise regarding whether or not information is releasable under FOIA , USACE and EPA staff
should request that the EPA Project Officer managing the |A contact EPA’s Office of General Counsel or
Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the IA, EPA should submit an |A
Amendment Form as soon as the change occurs.

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the |A during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the IA. For any sites where an RPM provides a low rating of *1' or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall
be stated in writing by each party and presented to the other party for consideration. If agreement or
interpretation is not reached within 30 days, the parties shall forward the written presentation of the
disagreement to respective higher officials for appropriate resolution .

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions provided
in the Treasury Financial Manual (TFM) Volume |, Part 2, Chapter 4700, Appendix 10, available at
hitp://iwww.fms.treas.govi/tfm/index.html.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this |A, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the A for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA’s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the IA for resolution.

15. Quality Assurance

If this IA involves the collection, generation, or use of environmental data or information, then a Quality
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies , guidelines, SOPs, etc. Within
these broad QM/QA guidelines, specific requirements for a given project will be detailed in the Statement
of Work (SOW) as an attachment to each |A. If mutually agreed, QMPs may address multiple projects and
be submitted periodically, rather than project specifically. The USACE is responsible for reviewing and
approving any contractor work for consistency with these QA requirements. Any guidance referenced
herein will be superseded by updates or new Requirements/Guidance as they become available. EPA
may perform periodic Quality System and/or project-related assessments. The most recent QMP and
QAPP Guidance and Requirements can be found at: i
http://iwww.epa.gov/fedfac/documents/qualityassurance.htm and with QMP guidelines found under
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP




Manual” and also at Part 2A, Part 2A(e), and Part 2B.

16. Sufficient Progress

EPA expressly reserves the right to terminate the |A for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA will
measure sufficient progress by examining the performance required under the Statement of Work, the
time remaining for performance, and/or the availability of funds necessary to complete performance. In
exercising this right to terminate, EPA will follow the procedures for terminating the IA in Terms and
Conditions.

17. Restrictions on FY 12 and Later Funding for Corporations with Unpaid Federal Tax Liabilities and
Felony Convictions (for funds-out awards with funds in procyrement /assistance } (updated 1/21/2015)

This interagency agreement (IA) obligates and transfers or advances EPA funds appropriated under
Public Law 113-235 (the Consolidated and Further Continuing Appropriations Act, 2015) or previous
Appropriations (including FY12, FY13 and FY14).

These Act(s) provide that none of the funds made available may be used to enter into a contract,
memorandum of understanding, or cooperative agreement with, make a grant to, or provide a loan or loan
guarantee to any corporation that:

was convicted of a felony criminal violation under any Federal law within the preceding 24
months, where the awarding agency is aware of the conviction, unless the agency has considered
suspension or debarment of the corporation and has made a determination that this further action
is not necessary to protect the interests of the Goverriment; or

has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has
considered suspension or debarment of the corporation and made a determination that this further
action Is not necessary to protect the interests of the Government.

Accordingly, by accepting the award of this IA, the federal agency agrees that it will comply with and
implement these prohibitions for any contract, assistance agreement, loan, loan guarantee or other
instrument with any corporation that will be funded with funds |provided under this IA . Non-compliance with
these provisions may implicate the Antideficiency Act. The Recipient will forward to the EPA Award
Official, within 45 days, any determination and documentatior) supporting an award where suspension and
debarment are considered by the awarding agency.

18. Inherently Governmental

in accordance with FAR 7.503(c)&(d), funding provided by ERA and placed on service contracts cannot be
used for project(s) which would constitute inherently governmental functions. In addition, the USACE
shall not utilize EPA funds on USACE service contracts for any contractor activities to be performed that
are inherently governmental, exempt from private sector perfarmance, or that are so 8losely associated as
to approach inherently governmental because of the nature of the function, the manner in which the
contractor performs the contract, or the manner in which the Governmental administers contractor
performance.

END OF DOCUMENT




EPA SUPERFUND PROGRAM AMENDMENT

* Increase Funding

(Use EPA Source Appropriation 68-68X8145 for Funding Increase)

“To: Seattle District
Attn: CENWS-PM-EM (Pam Kromholtz)

“EPA IAG No. DW96957583-01-8

P2 Project Name: ESO DW96957583-000

‘Date: 22 June 2015 "~ . EPA Region 10 Seattle

“Site Name: HARBOR ISLAND,WA

" Site ID Number: WAD980722839

"CCSC: B2C - Hazardous Waste Enforcement Support - General
:uwMénagermnen't»Strucfl‘iréACod'e (CWIS): 010583  Command Indicator Code: 99EPA

~ Direct Fund Cite (Contract) Funding (68X8145):

Previous Amount: - -0-
- Amount of Funding: k - -0-
. Revised Amount -

'Revised Reimbursable Funding (96X3122):

. Previous Amount: - 455,000
. Amount of Funding: (EPA Source Appropriation 68468X8145) ' '  165.000

' Revised Amount 620,000

Tom lFLindmg' —_— e “620,000 -

Expiration Date: 2/28/2017

PIF Information POC:

marvene.l.seaman@usace.army.mil
Marvene Seaman Phone: (402) 697-2425
Fax: (402) 697-2613

CF:



DWO6

RECEIVED
12/21/16

57583

United States Environmental
Protection Agency
Washington, DC 20460

Interagency Agreement/
Amendment

Part 1 - General Information

1. EPA |A Identification Number
DW-86-95758301 - 9

2. Funding Lotetion
by Region EPA R10

3. Other Agency A ID Number (if known) 4. Awarding Office

IASSC West
5. Type of Action 6. 1A Specialist:
No Cost Amendment Kathy Tsing-Choy
206-553-4688

tsing-choy . kathy@epa.gov

7. Name and Address of EPA Organization
US Environmental Protection Agency

IASSC West

1200 Sixth Avenue, Suite 900, OMP-173

Seattle, WA 98101

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capitol Avenue (CEHNC-EM)

Omaha, NE 68102-9200

log

9. DUNS: 029128894 10. BETC: DISB

11. DUNS: DOD964126 [12. BETC: COLL

13. Project Title and Description
East Waterway Operable Unit Supplemental Remedial Investigation and Feasi

HARBOR ISLAND EWW - WAD980722833

bility Study (RI/FS).

To conduct a final remedial investigation and feasibility study (RI/FS) on an active waterway where ongoing maintenance dredging and shoreline structural

repair is required.

This amendment extends the project and budget periods from 02/28/2017 to 02/28/2018, changes the Other Agency Project Officer from Marvene Seaman to
Maureen Smith and IA Specialist from Aaron Simyil to Kathy Tsing-Choy, and updates the terms and conditions.

14, EPA Project Officer (Name, Address, Telephone Number)
Ravi Sanga

1200 Sixth Avenue, Suite 900

Seattle, WA 98101

206-553-4092

E-Mail: Sanga.Ravi@epamail.epa.gov

FAX:

15. Other Agency Project Officer (Name, Address, Telephone)
Maureen P. Smith

1616 Capitol Avenue (CEHNC-EM)

Omaha, NE 68102-9200

402-697-2581

E-Mail: Maureen.P.Smith@usace.army.mil

FAX: 402-697-2613

16. Project Period: 03/01/2007 to 02/28/2018

17. Budget Period: 03/01/2007 to 02/28/2018

18. Scope of Work (See Attachment)
SCOPE OF WORK REMAINS THE SAME

19. Employer/Tax ID No, 520852695 |20. CAGE No: 347A4

|21. ALC: 68-01-0727

22. Statutory Authority for Transfer of Funds and Interagency Agreement
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

23. Other Agency Type
Federal Agency

24. Revise Reimbursable Funds and Direct Fund Cites (only complete if a

pplicable)

Previous Funding This Action Amended Total
Revise Reimbursable (in-house) 0.00
Direct Fund Cite (contractor) 0.00
Total 0.00
Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $620,000.00 $620,000.00
26. EPA In-Kind Amount $0.00
27. Other Agency Amount $0.00
28. Other Agency In-Kind Amount $0.00
29. Total Project Cost $620,000.00 $620,000.00
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class | Site/Project | Cost Org | Ob/De-Ob Amt

REVIEW,

By Jeff Marsala at 1:16 pm, Dec 21, 2016

INFORMATION ONLY




EPA IAG ldentification No. DW-96-95758301 - 9 Page 2 X

Part Il - Approved Budget EPA |AG Identification Number
DW-96-95758301 - 9
31. Budget Categories Itemization of Itemization of This | In-Kind ltemization of Itemization of Total
. | All Previous Actions Action This Action Project Cost to Date
(a) Personnel ) $233,470.00 $233,470.00
(b) Fringe Benefits $135,101.00 $135,101.00
(c) Travel $9,605.00 $9,605.00
(d) Equipment $0.00 $0.00
(e) Supplies $0.00 $0.00
{f) Procurement / Assistance $0.00 $0.00
(g) Construction $0.00 $0.00
(h) Other ) $4,830.00 $4,830.00
(i) Total Direct Charges $383,006.00 $0.00 $0.00 $383,006.00
(j) Indirect Costs: $236,994.00 $0.00 $0.00 $236,994.00
Charged - Amount
Rate: %
Base: §
Not Charged:

Funds-Out: Not charged by Other Agency

Estimate by other Agency

Amount $
(k) Total $620,000.00 $0.00 $0.00 $620,000.00
(EPA Share 100.00 %)
{Other Agency Share 0.00 %)
32. How was the IDC Base calculated?

33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? U vesX No
(Identify all equipment costing $1,000 or more)N/A

34. Are any of these funds being used on Procure/Assistance agreements? [J vesX No
Type of Procure/Assistance Agreement
Contractor/Recipient Name (if Total Procure/Assistance Amount Under This Project Percent Funded by EPA (if known)
known)
Total $0.00
Part Il - Funding Methods and Billing Instructions
3s. (Note: EPA Agency Location Code (ALC) - 68010727)
™ Disbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management
Office, Cincinnati, OH 45268-7002:
X Repayment X Monthly U Quarterly ] Upon Completion of Work
Only available for use by Fedsral agencies on working capital fund or with appropriate justification of need for this
{1 Advance type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.
. Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
[ Altocation Transter-Out approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdaqirs.
Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division,
PM-226F, EPA, Washington, DC 20460.

36. ] Reimbursement Agreement ] Repayment D Advance
D Allocation Transfer-In
Other Agency's Billing Address (include ALC or Station Symbol Number) Other Agency's Billing Instructions and Frequency

Other Agency TAS

EPA Form 1610-1 (Rev. 17-09). Previous edilions are obsolete



EPA Identification Number

Part IV - Acceptance Conditions
DW-96-95758301 - 8

37. Terms and Conditions, when included, are located at the end of the 1610-1, or as an attachment.

Part V - Offer and Acceptance
Note: A) For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants
and 1A Management Division for Headquarters agreements or to the appropriate EPA Regional |A administration office within 3 calendar weeks after receipt or
within any extension of time that may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 alter acceptance
signature.
Failure to return the properly executed document within the prescribed lime may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially aiter
the agreement/amendment, shall void the agreement/amendment.
B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for
signature. The agreements/amandments will then be forwarded to the appropriate EPA A administration office for signature on behalf of the EPA. EPA will
return one original copy after acceptance returned to the ather agency after acceptance.

EPA IA Administration Office (for administrative assistance) EPA Program Office (for technical assistance)
38. Organization/Address 39. Organization/Address
U.S, Environmental Protection Agency US Environmental Protection Agency
IASSC Wesl R10 - Region 10
1200 Sixth Avenue, Suite 900, OMP-173 X N
Seattle, WA 98101 1200 Sixth Avenue, Suite 900
Seattle, WA 98101

Award Official on Behalf of the Environment Protection Agency
40. Digital signature applied by EPA Award Official | John Schaub = |A Specialist

N "
[ i/ Authorizing Official on Behalf of the Other Agency

]
SR (VY R nbolb, #wS é?oz/m |3

o
EPA Form 1610-1 (Rev. 11-09) Previous editions are absolete.

Date
12/19/2016

i




DW-96- - 95758301 - -9 Page 4
Administrative Conditions

USACE Special Terms and Conditions - updated October 2016

The U.S. Army Corps of Engineers (USACE) agrees to meet the site-specific financial management and
recordkeeping responsibilities contained in EPA's “Superfund Financial Management and Recordkeeping
Guidance for Federal Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site - and activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll - timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

- Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler’s
reimbursement vouchers, carrier bills (including airline tickets ), government owned vehicle bills,
appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by
providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and Schedule of
Payment” or equivalent. .

- Contractor Services - copies of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalent.

- Supplies and Equipment - EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs not included in the above categories.
b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this {A, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements

a. EPA regions and staff who are developing the IA should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly



reports, and agree on the content and format. EPA will use these reports as a tool to monitor site
activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA’s March 2008 OSRTI guidance memorandum entitled : “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimally contain the following:

- A cover letter which includes the Site Name and A Number.
- Summary of work performed for current period.
- Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown,

- Summaries of all change orders and claims made on contracts during the reporting period .

- Summaries of all contacts with representatives of the local community, public interest groups, or
State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period .
- Projected work for the next reporting period.
- Copy of the SF 1080 billings statement clearly marked “copy”.

¢. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and |A number. The USACE will follow the
procedures contained in EPA's OERR Directive, Memorandum 9295.2-04 entitied “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: hitps://semspub.epa.goviwork/HQ/174048.pdf). Upon receipt of the USACE certified bills, CFMC
processes payment to USACE. Payment will be made within 5 days of receipt and without certification by
the EPA Regional Program Office except for final billings. The USACE project manager will provide one
copy of the SF 1080 billings clearly marked “copy” with the monthly status report to the EPA Project
Officer and one copy to the EPA Remedial Project Manager . If EPA detects any apparent discrepancies
with the payment request, the problem should be discussed and resolved with the USACE Project
Manager. Any changes required to subsequent payment requests will be documented in a memorandum
from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors 1o provide a final inventory of property prior to their final contract payment. If the duration of
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or
furnished to USACE with EPA funds.

3. Cost Recévery

in the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation
to provided in less than thirty days. If additional time is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for



obtaining necessary site-specific accounting information and documentation.

4. Cost Collection Upon Cancellation

If EPA cancels the IA, the USACE is authorized to collect costs incurred prior to cancellation of the IA plus
termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require all
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation
as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection , as
deemed necessary, to ensure all activities identified in the statement of work have been implemented. At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the 1A closeout
process.

8. Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of 8 USACE centified payment request. Reimbursement to USACE for in-house costs is contingent
upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by the
EPA Regional Program Office.

10. Procurement

If this IA includes assisted acquisitions , EPA will coordinate with the performing agency prior to issuance
of a contract solicitation, request for proposals under an existing contract or issuing a task order under an
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into
the contract and that the statement of work is within the scope of this IA.



11. Equipment Disposition

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the A and receive fair -market value for any property
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA'’s policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs
be awarded to business concerns or other organizations owned or controlled by socially and economically
disadvantaged individuals, including historically Black colleges and universities and women . In
accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts. This includes but is not limited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women's Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next
Generation (FPDS-NG),”" which is available at: https://www.fpds.gov/fpdsng cms/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process , as appropriate.

¢. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers .
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 - 45675;
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated contracts
and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this |A have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the information
as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in writing when
such a claim has been received, and forward the information marked CBI to EPA for EPA review. EPA's



Office of General Counsel or Office of Regional Counsel will then decide whether the CBI claim is valid . If
EPA determines that the information is CBI, USACE and EPA cannot release that information under the
Freedom of information Act (FOIA). If USACE or EPA did not ask the private contractors or
subcontractors to identify CBI in its document submittals, and there is a FOIA request, USACE or EPA will
have to go back to the private contractors or subcontractors and ask them to identify any CBi. If any
questions arise regarding whether or not information is releasable under FOIA, USACE and EPA staff
should request that the EPA Project Officer managing the IA contact EPA’s Office of General Counsel or
Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the IA, EPA should submit an |A
Amendment Form as soon as the change occurs.

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the IA during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the IA. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM fo discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall
be stated in writing by each party and presented to the other party for consideration. If agreement or
interpretation is not reached within 30 days, the parties shall forward the written presentation of the
disagreement to respective higher officials for appropriate resolution .

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions provided
in the Treasury Financial Manual (TFM) Volume |, Part 2, Chapter 4700, Appendix 10, available at
http://iwww .fms.treas.gov/tfm/index.html.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this IA, such disputes shalf be resolved at the lowest leve! possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the IA for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA's
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the IA for resolution.

15. Quality Assurance

If this 1A involves the collection, generation, or use of environmental data or information, then a Quality
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies , guidelines, SOPs, etc. Within
these broad QM/QA guidelines, specific requirements for a given project will be detailed in the Statement
of Work (SOW) as an attachment to each IA. If mutually agreed, QMPs may address multiple projects and
be submitted periodically, rather than project specifically. The USACE is responsible for reviewing and
approving any contractor work for consistency with these QA requirements. Any guidance referenced
herein will be superseded by updates or new Requirements/Guidance as they become available, EPA
may perform periodic Quality System and/or project-related assessments. The most recent QMP and
QAPP Guidance and Requirements can be found at:
http:/iwww.epa.gov/fedfac/documents/qualityassurance.htm and with QMP guidelines found under
*Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP




Manual” and also at Part 2A, Part 2A(e), and Part 2B.
16. Sufficient Progress

EPA expressly reserves the right to terminate the 1A for failure to make sufficient progress so as to

reasonably ensure completion of the project within the project period, including any extensions. EPA will

measure sufficient progress by examining the performance required under the Statement of Work, the

time remaining for performance, and/or the availability of funds necessary to complete performance. In

gxercising this right to terminate, EPA will follow the procedures for terminating the IA in Terms and
onditions.

17. Restrictions on FY 12 and Later Funding for Corporations with Unpaid Federal Tax Liabilities and
Felony Convictions (for funds-out awards with funds in procurement /assistance ) (updated 1/21/2015)

This interagency agreement (IA) obligates and transfers or advances EPA funds appropriated under
Public Law 113-235 (the Consolidated and Further Continuing Appropriations Act, 2015) or previous
Appropriations (including FY12, FY13 and FY14).

These Act(s) provide that none of the funds made available may be used to enter into a contract,
memorandum of understanding, or cooperative agreement with, make a grant to, or provide a loan or loan
guarantee to any corporation that:

was convicted of a felony criminal violation under any Federal law within the preceding 24 months,
where the awarding agency is aware of the conviction, unless the agency has considered
suspension or debarment of the corporation and has made a determination that this further action
is not necessary to protect the interests of the Government; or

has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has
considered suspension or debarment of the corporation and made a determination that this further
action is not necessary to protect the interests of the Government.

Accordingly, by accepting the award of this A, the federal agency agrees that it will comply with and
implement these prohibitions for any contract, assistance agreement, loan, loan guarantee or other
instrument with any corporation that will be funded with funds provided under this IA . Non-compliance with
these provisions may implicate the Antideficiency Act. The Recipient will forward to the EPA Award
Official, within 45 days, any determination and documentation supporting an award where suspension and
debarment are considered by the awarding agency.

18. Inherently Governmental

In accordance with FAR 7.503(c)&(d), funding provided by EPA and placed on service contracts cannot be
used for project(s) which would constitute inherently governmental functions. In addition, the USACE

shall not utilize EPA funds on USACE service contracts for any contractor activities to be performed that
are inherently governmental, exempt from private sector performance, or that are so closely associated as’
to approach inherently governmental because of the nature of the function, the manner in which the
contractor performs the contract, or the manner in which the Governmental administers contractor
performance.

Programmatic Conditions

See above

END OF DOCUMENT



EPA SUPERFUND PROGRAM AMENDMENT

Extends Period of Performance to 28 February 2018

To: Seattle District
Attn: CENWS-PM-EM (Pam Krombholtz)

s i Sea——ctobT:

| EPA IAG No. DW96957583-01-9

| P2 Project Name: ESO DW96957583-000

| Date: 19 December 2016 | EPA Region 10 Seattle

| Site Name: Harbor Island, WA

| Site ID Number: WAD980722839

| CCSC: B2C — Hazardous Waste Enforcement Support - General

| Management Structure Code (CWIS): 010583 | Command Indicator Code: 99EPA

Direct Fund Cite (Contract) Funding (68X8145):

i

|

i Previous Amount: 0.00
| Amount of Funding; 0.00
| Revised Amount 0.00
{ Revised Reimbursable Funding (96X3122):

| Previous Amount: 620,000.00
' Amount of Funding: 0.00
| Revised Amount 620,000.00
| Total Funding 620,000.00

Expiration Date: 02/28/2018

PIF Information POC:

) maureen.p.smith@usace.army.mil
Maureen P. Smith Phone: (402) 697-2581
Fax: (402) 697-2613

CF:
CENWD-PDM (L. Lien/D. Kobler/M. Johansen)




RECEIVED
4/25/17

__ DW96957583 rer (S/F)
~ United States Environmental 1. EPA A Identification Number atoa____1"

) 2. Funding Loc: —
B " Protection Agenicy ' " DW-96-95758301 <A ° "l "by Region EPA R10~
Washington, DC 20460
BRI mm@ﬁansu,%w s s "Ih’t‘e"‘i"a""g"éﬁéV"A”gTéé"rﬁé"ﬁﬂ“ 37 Other Agency IA'ID"NUmber (if Kiown) ™4 Awarding Office |
¢ A2 % Amendment IASSC West
s b
%’M ¢ 5. Type of Action 6. 1A Specialist:
K Part 1 - General Information Augmentation: Increase Kathy Tsing-Choy
206-553-4688
tsing-choy .kathy@epa.gov
7. Name and Address of EPA Organization 8. Name and Address of Other Agency
US Environmental Protection Agency U.S. Army Corps of Engineers EM CX
IASSC West 1616 Capitol Avenue (CEHNC-EM)
1200 Sixth Avenue, Suite 900, OMP-173 Omaha, NE 68102-9200 ° l e
Seattle, WA 98101 g
9. DUNS: 029128894 10. BETC: DISB 11. DUNS: DOD964126 |12. BETC: COLL

13. Project Title and Description

East Waterway Operable Unit Supplemental Remedial Investigation and Feasibility Study (RI/FS).

HARBOR ISLAND EWW - WAD980722839

To conduct a final remedial investigation and feasibility study (RI/FS) on an active waterway where ongoing maintenance dredging and shoreline structural

repair is required.

This amendment increases EPA funding by $152,000 for ongoing activities within the approved Scope of Work and updates all terms and conditions.

14. EPA Project Officer (Name, Address, Telephone Number) 15. Other Agency Project Officer (Name, Address, Telephone)
Ravi Sanga Maureen P. Smith
-1 200-SIXtN-AVERUB S UNE-D0 0T G 2D bocninbiisindssindb el AL ittt «1616'GapitolAvenue{CEHMNGEM) o i S e
Seattle, WA 98101 Omaha, NE 68102-9200
206-553-4092 402-697-2581
E-Mail: sanga.ravi@epa.gov E-Mail: Maureen.P.Smith@usace.army.mil
FAX: FAX: 402-697-2613
16. Project Perlod: 03/01/2007 to 02/28/2018 17. Budget Period: 03/01/2007 to 02/28/2018

18. Scope of Work (See Attachment)
SCOPE OF WORK REMAINS THE SAME

19. Employer/Tax ID No. 520852695 120. CAGE No: 347A4 [21. ALC: 68-01-0727
22. Statutory Authority for Transfer of Funds and Interagency Agreement 23. Other Agency Type
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580 Federal Agency
24. Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable)
Previous Funding This Action Amended Total
Revise Reimbursable (in-house) 0.00
Direct Fund Cite (contractor) 0.00
Total 0.00
Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $620,000.00 $152,000.00 $772,000.00
26. EPA In-Kind Amount $0.00
27. Other Agency Amount $0.00
28. Other Agency In-Kind Amount $0.00
29. Total Project Cost $620,000.00 $152,000.00 $772,000.00
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class | Site/Project | Cost Org | Ob/De-Ob Amt
068-68X8145| 1710QPA006 17 TR28 10Q0XDG 303DD2 2506 | 10DGBD10 €003 152,000.00

152,000

REVIEWED

By Jeff Marsala at 7:49 am, Apr 26, 2017




EPA IAG Identification No. DW-96:95758301 . A Page 2 ‘

...Partll.- Approved.Budget. . .. v s | EPAIAG Identification Number.... ..
DW-96-95758301 - A
- em 3 Budget-Categorie s ~{=~~{temization-of =~ itemization ot This~{~*In=Kind*emizattonof = |~~~ |tgnilzation ot Total™ ="
All Previous Actions Action This Action Project Cost to Date
(a) Personnel $233,470.00 $56,999.00 $290,469.00
(b) Fringe Benefits $135,101.00 $35,340.00 $170,441.00
(c) Travel $9,605.00 $1,026.00 $10,631.00
(d) Equipment $0.00 $0.00
(e) Supplies $0.00 $0.00
(f) Procurement / Assistance $0.00 $0.00
(g) Construction $0.00 $0.00
(h) Other $4,830.00 $4,830.00
(i) Total Direct Charges $383,006.00 $93,365.00 $0.00 $476,371.00
(j) Indirect Costs: $236,994.00 $58,635.00 $295,629.00
Charged - Amount )
Rate: 63,5%
Base: $92,339.00
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $
(k) Total $620,000.00 $152,000.00 $0.00 $772,000.00

(EPA Share 100.00 %)
{Other Agency Share 0.00 %)

32. How was the IDC Base caiculated? Personnel+Fringe Benefits x Rate
33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? L] vesX] No
(ldentify all equipment costing $1,000 or more)N/A

| 34:-Are-any-of these-unds belng Used On ProcUre/ASSIStanCE agreBments 2= —{oe e N i s s
Type of Procure/Assistance Agreement
Contractor/Recipient Name (it Total Procure/Assistance Amount Under This Project Percent Funded by EPA (if known)
known)
Total $ 0.00
Part {ll - Funding Methods and Billing Instructions
5. (Note: EPA Agency Location Code (ALC) - 68010727)
X bisbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management
Office, Cincinnati, OH 45268-7002:
X Repayment Manthly ] Quarterly ] Upon Completion of Work
Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this
{1 Advance type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.
. Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
J Aliocation Transfer-Out approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdaqtrs.
Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division,
PM-226F, EPA, Washington, DC 20460.
36. [:] Reimbursement Agreement ] Repayment [ Agvance
D Allocation Transter-In
Other Agency's Billing Address (include ALC or Station Symbol Number) Other Agency's Billing instructions and Frequency

~

Other Agency TAS

PA Form 1610-1 (Rev. 11-03). Previous editions are obsolete
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Part IV - Acceptance Conditions EPA Identification Number
DW-96-95758301 - A

37. Terms and Conditions, when included, are located at the end of the 161 0-1, or as an attachment.

Part V - Offer and Acceptance
Note: A) For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants
and 1A Management Division for Headquarters agreements or to the appropriate EPA Regional IA administration office within 3 calendar weeks after receipt or
within any extension of time that may be granted by EPA, The agreement/amendment must be forwarded to the address cited in item 29 after acceptance
signature.

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter
the agreement/amendment, shall void the agreement/amendment.

B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to the appropriate EPA |A administration office for signature on behalf of the EPA. EPA will
return one original copy after acceptance returned to the other agency after acceptance.

EPA 1A Administration Office (for administrative assistance) EPA Program Office (for technical assistance)
38. Organization/Address 39. Organization/Address
U.S. Environmental Protection Agency US Emwironmental Protection Agency
IASSC West R10 - Region 10
1200 Sixth Avenue, Suite 900, OMP-173 . )
Seattle, WA 98101 1200 Sixth Avenue, Suite 900
Seattle, WA 98101

Award Officlal on Behalf of the Environment Protection Agency

40. Digital signature applied by EPA Award Official | FOR Melissa Wise - Manager - Interagency Agreements Unit Date
Kathy Tsing-Choy - AO delegate 04/23/2017

Authorizing Official on Behalt of the Other Agency

41. Signat e Typed Name and Title i . ) . Date
- }Z/Z/ﬁ #n,/o:« ENon évv‘vun , én v. £;1ij atf/r\j for /5,,,, L"\/V'ymhv//'z Y /&‘f /l 7

EPA Form 1610-1 (Rev. 11-08) Previous editions are obsolete.



DW-86- - 95758301 - -A  Page 4
Administrative Conditions

USACE Superfund Interagency Agreement Standard Terms and Condmons (HOUSACE and HQEPA

-....0GC. approved.on.04/19/2017)...
1.

The U.S. Army Corps of Engineers {USACE) and the U.S. Environmental Protection Agency
(EPA) agree that the following standard terms and conditions will be incorporated into and
become a part of the Superfund Interagency Agreement (Superfund |A). This Superfund A is also
subject to and incorporates the terms of the Memorandum of Agreement between EPA and
USACE for the USACE Execution of Superfund Work under P.L. 96-510, the Comprehensive
Environmental Response, Compensation, and Liability Act of 1980, as Amended (Superfund
MOA) dated December 1, 2016. In case of conflict between the terms of the Superfund MOA and
this Superfund IA, the terms of the Superfund MOA shall govern.

interagency Agreement Madification or Renewal .

a. USACE will review this Superfund 1A on regular intervals required by Department of
Defense (DoD) Directives or Instructions, or any other governing laws or regulations, to
ensure the scope and finances are adequate, and to comply with any new requirements for
interagency support agreements. These reviews will be documented in the USACE project
file.

b. This Superfund 1A must be renewed or terminated within a period of no.longer than seven
(7) years-(EPA duration policy), unless an EPA duration waiver is granted. In the event a
Superfund A duration waiver is granted, the Superfund |IA must be renewed or terminated
either nine (9) years (Department of Defense duration policy) from the date of Superfund MOA
(December 1, 2016) or effective date of this Superfund IA, whichever is later. A renewal may

agencies agree to and execute the modification.

Termination Provision . EPA or USACE may terminate work under the Superfund IA with written
notice to the other agency. EPA and USACE will have up to ninety (90} days after this notice to
mutually agree to a date for the termination of the Superfund IA, which date may be ho less than
180 days if the Statement of Work of this Superfund IA includes work that is performed under a
contract issued by USACE and/or involves field work and the application of resources that must
be significantly modified by USACE. In the event that either Agency chooses to terminate this
Superfund IA, the terms of the Superfund MOA and this Superfund IA will govern which EPA and
USACE obligations will survive the date of termination (e.g. funding liabilities, assistance with
claims, records retention and accounting reporting). Additionally, the termination notice will outline
mutually agreed upon obligations that will end (e.g., additional work at a specific point, and no
new work).

a. If EPA terminates the Superfund IA, the USACE is authorized to collect costs incurred
prior to the termination date of the Superfund IA plus termination costs, up to the total
payment amount provided for under the agreement and subject to the terms of the Superfund
MOA regarding funding obligations that survive the termination.

b. Sufficient Progress. EPA expressly reserves the right to terminate this Superfund IA for
failure to make sufficient progress so as to reasonably ensure completion of the project within
the project period, including any extensions. EPA will measure sufficient progress by
examining the performance required under the Statement of Work, the time remaining for
performance, and/or the availability of funds necessary to complete performance. In
exercising this right to terminate, EPA will follow the procedures for terminating the Superfund
IA provided in these Special Terms and Conditions.

~take-the-form-of-a:modification-to-the-Superfund-lAsifrenewal-provisions-are‘included-and-bothsss s

ERRE ST



4. Financial Management and Recordkeeping . USACE agrees to meet the site-specific financial
management and recordkeeping responsibilities contained in EPA's "Superfund Financial
Management and Recordkeeping Guidance for Federal Agencies”, (January 1989), except to the
extent it is inconsistent with the Corps of Engineers Financial Management System and USACE
governing regulations or the Department of Defense Financial Management Regulation, DoD
7000.14-R.

5. Cost Documentation Requirements . EPA, acting as manager of the Hazardous Substances
Superfund, requires current information on CERCLA response actions and related obligations of
CERCLA funds for these actions. In addition, CERCLA, as amended, autharizes EPA to recover
from responsible parties all government costs incurred during a response action . In order to help
assure oversight and successful recovery of CERCLA funds, both USACE and EPA have
responsibilities under this agreement. The USACE accounting system reports must be supported
by site - and activity-specific cost documentation. The USACE will organize and retain in a site file
documentation of costs by site and activity (e.g. vouchers, billing statements, evidence of
payment, audit reports) as follows:

a. Direct Costs

Payroll - timesheets or timecards to support hours charged to a particular site , including
the signature of the employee and/or the employee's supervisor.

Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler's
reimbursement vouchers, carrier bills (including airline tickets ), government owned
vehicle bills, appropriate receipts for hotel, car rental, etc., proof of payment. Proof of
payment is satisfied by providing a copy of the accomplished Standard Form (SF) 1166
"Voucher and Schedule of Payment" or equivalent.

Contractor Services - copies of contracts, requests for proposals (RFPs), detailed
evaluations of contractor bids, contractor invoices, USACE project officer approvals of
invoices, and proof of payment. Proof of payment is satisfied by providing a copy of the
accomplished SF 1166 or equivalent.

Supplies and Equipment - EPA authorizations to purchase non-expendable property of
$1,000 or more, vendor invoices, proof of payment, and hourly records of equipment use,
when applicable.

Any other direct costs not included in the above categories.
b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet
showing calculations of indirect costs charged to a site will be retained by the USACE .

Under this Superfund IA, the USACE certifies: 1) that any indirect costs included in

billings to EPA represent, in accordance with GAO principles, indirect costs that would not
have been otherwise incurred by the USACE, or 2) that explicit Congressional authority
exists for charging other than incremental costs of performance.

6. Reporting Requirements

a. EPAregions and staff who are developing the Superfund IA should consider the
anticipated project scope, schedule and costs, and discuss with the performing agency the
appropriate level of detail for monthly reports, and agree on the content and format. EPA will
use these reports as a tool to monitor site activities.



b. The USACE will provide monthly progress reports to the EPA Project Officer and to the
. EPA Remedial Project Manager (RPM) The format and contents for monthly progress reports .
will follow recommendations provided in EPA's March 2008 OSRTI guidance memorandum

—n..entitled:."Monthly.Project Reporting for. Superfund.Interagency.Agreements.10.4he U S ALY, . o sos e i

Corps of Engineers". The monthly progress reports should minimally contain the following :

i. A cover letter which includes the Site name and IA Number.

ii. Summary of work performed for current period.

iii. Estimate of the percentage of the project completed.

iv. Accounting of funds expended during the reporting period and on the
project to date, which includes budget category cost breakdown.

v. Summaries of all change orders and claims made on contracts during the
reporting period.

vi. Summaries of all contacts with representatives of the local community,
public interest groups, or State government during the reporting period.

vii, Summaries of all problems or potential problems encountering during the
reporting period.

viil. Projected work for the next reporting period.

ix. Copy of the SF 1080 billings statement clearly marked "copy".

c. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to
the EPA Financial Management Center, Cincinnati (CFMC), containing, as appropriate,
USACE cost by budget category identified by site, site-specific account number, and 1A
number. The-USACE will follow the procedures contained in EPA's OERR Directive,
Memorandum 9295.2-04 entitied "EPA/J.S. Army Corps of Engineers Payment Process,
Direct Cite Revised Reimbursement Methods" (available at the following website:
https://semspub.epa.goviwork/HQ/174048.pdf). Upon receipt of the USACE certified bills,
CFMC processes payment to USACE. Payment will be made within 5 days of receipt and

<without-eettification-by-the-EPA-Regional-Program-Officesexceptfor-final-billings+Fhe-USACE=
Project Manager will provide one copy of the SF 1080 billings ciearly marked "copy” with the
monthly status report to the EPA Project Officer and one copy to the EPA RPM. If EPA detects
any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment
requests will be documented in a memorandum from the EPA Project Officer to the USACE
Project Manager.

Cost Recovery . In the event of a contemplated cost recovery action, the USACE will provide to
EPA or the Department of Justice (DOJ) a cost documentation package detailing site-specific
costs and including copies of the backup documentation. In some cases, these requests from
EPA or DOJ may require that this documentation be provided in less than thirty days . If additional
time is required to comply with a request, the USACE will negotiate with EPA or DOJ a schedule
for responding. The USACE will provide EPA with a contact for obtaining necessary site -specific
accounting information and documentation.

Record Retention Requirements . The USACE will retain the documents described in these
“Standard Terms and Conditions” for a minimum of thirty (30) years after submission of a final SF
1080 for a site or sites, after which USACE must notify the authorized EPA official before
disposing of any of the records. After receipt of this notice, EPA may request that the records be
transferred to the EPA or submitted to a designated Federal Records Center for retention as an
EPA record. USACE will provide the records to EPA or the Federal Records Center if requested
by EPA, or may manage the records in accordance with USACE and/or Army records
management requirements, including disposal as appropriate, if EPA does not request the
transfer of the records as provided herein. The USACE will require all contractors entering into
cost reimbursable type contracts to establish and maintain cost documentation as described
above.



10.

1.

Audits.

a. Superfund cost documentation information must be available for audit or verification upon
request of authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are
not within the scope of the Superfund 1A, the USACE will notify EPA immediately following the
release of the audit.

Final Inspection and Certification . The EPA RPM and Project Officer will participate in the final
project inspection, as deemed necessary, to ensure all activities identified in the statement of
work have been implemented. At project completion, the EPA RPM and Project Officer will review
the final monthly and financial reports provided by USACE. If appropriate, EPA will initiate the
closeout process.

Financial Closeout . Within six (6) months after completion of the projects/activities within the
scope of the Superfund IA, the USACE will send a letter to the EPA RPM and Project Officer
stating that the project has been completed and provide a financial summary including :

the total amount of the funds utilized

the amount of excess funds, if any; and

a summary of any pending fiscal needs for follow on actions related to the Superfund IA
such as records holdings or audits, and claims or liabilities that are known at the time.

EPA and USACE will agree upon the amount to be deobligated and returned to EPA and, if needed,
any funds that will remain on the |A for follow on actions known at the time of the closeout. The terms
of the MOA will govern financial responsibilities of the EPA for costs incurred by USACE related to the
Superfund |A after closeout.

12,

13.

14.

Other EPA Involvement .

a. Ifthe Direct Fund Cite Method applies, payment by EPA to USACE contractors is
contingent upon receipt of a USACE certified payment request. Reimbursement to USACE for
in-house costs is contingent upon receipt of a USACE certified reimbursement request (SF
1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for ali costs
{contract and in-house) in contingent upon receipt of a USACE certified reimbursement
request (SF 1080).

c. Final project payments for specific contracts and in-house costs should be reviewed by
the EPA RPM and Project Officer. If EPA questions any cost incurred by USACE, the terms of
the MOA shall govern EPA's obligation to pay, as long as the payment is for costs that are
within the scope of the Superfund IA.

Procurement. If this Superfund IA includes assisted acquisitions , EPA will coordinate with the
performing agency prior to issuance of a contract solicitation, request for proposals under an
existing contract or issuing a task order under an existing contract, to ensure that any applicable
agency-specific terms and conditions are incorporated into the contract and that the statement of
work is within the scope of this Superfund [A.

Equipment Inventory and Disposition . All property acquired under the Superfund IA shall be
owned by the United States and under the accountability of the EPA.



a. The USACE will provide a final inventory of property acquired by or furnished to USACE

-« contractors with-EPA funds;-one:month prior to-the ‘end-of the WUSACE:contract;-describing the:=: - -

condition of each item. The USACE will require all contractors to provide a final inventory of

e b BTty PHOT T their fifal contract payment. If the duration of the project is greater thanon
year, USACE will provide an annual inventory of all property acquired by or furnished to
USACE contractors with EPA funds.

b. If the property is no longer needed for the project or upon termination of the Superfund A,
EPA will provide the USACE with property disposition instructions and receive fair -market
value for any property disposed of or used for non-Superfund activities. The costs incurred by
USACE related to disposition of this property will be reimbursed by EPA.

15. Minority Business Utilization . [n accordance with Public Law 102-388, EPA’s policy requires, to
the fullest extent possible, that at least 8% of its overall Federal funding for prime and
subcontracts awarded in support of authorized programs be awarded to business concerns or
other organizations owned or controlled by socially and economically disadvantaged individuals ,
including historically black colleges and women . in accordance with CERCLA, Public Law 99-499,
Section 105, any Federal agency awarding contracts, grants, or cooperative agreements utilizing
Superfund monies shall consider the availability of minority contractors for participation in
contracts. This includes, but is not limited to: contracts, subcontracts, SBA 8(a) awards and any
subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under

this Superfund 1A, to comply with the utilization réquirements for Minority Business Enterprises

(MBEs) and Women's Business Enterprises (WBEs) set forth herein, to the extent consistent with

requirements that apply to USACE Contracting Officers. USACE also agrees to comply with the

Small Business Act, 15 U.S.C. 631 et seq., and the annual small business goals it negotiated with
. _the Small Business Administration. (SBA). All reporting.on MBE/WBE and small.business .

accompllshments will be made through the existing ing Federal comractmg reportmg mechanism ,
currently the “Federal Procurement Data System - Next Generation” (FPDS-NG), which is
available at https://www.fpds.gov/fpdsng_cms/ .

16. Project Specific Conditions .

a. The USACE will invite, with reasonable notice, the EPA RPM to participate in contractor
meetings in which the scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as
appropriate, and in compliance with applicable laws and regulations . The EPA RPM will
comply with all applicable requirements concerning a contractor selection process .

¢. The USACE will have final authority for contract bids, shop drawings and contract
modifications that may occur/be prepared during the course of the contract (within
contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the
project. Briefings will be monthly, unless a different frequency is mutually agreed upon by
both project managers. Emphasis will be placed on project budget, expenditure rates, and
schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be
involved as appropriate in a medical monitoring program as specified in 29 CFR Part 1910
and 51 CFR 45663-45675.



17.

18.

19.

f.  All project deliverables will be reviewed by appropriate USACE and EPA RPM and
Project Officer within 30 days unless a different frequency is mutually agreed upon by both
USACE and EPA. Shortened time frames may be appropriate in cases of expedited
schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM and Project
Officer all final negotiated contracts and contract modifications with budget information .

h. Under situations where private contractors or subcontractors who are attempting to
contract or are under contract with USACE under this Superfund IA have claimed some
information as Confidential Business Information (CBI) or subject to the Trade Secrets Act or
otherwise privileged or confidential, USACE will ensure that such private contractors or
subcontractors mark the information as CBI or similar claim of confidentiality . The USACE will
then inform EPA immediately in writing when such a claim has been received . The USACE
Contracting Officer will determine if the contractor's claim of confidentiality is recognizable for
Federal purposes. EPA may submit their views on this matter to the Contracting Officer for
consideration. If USACE or EPA receives a request for the release of information claimed to
be confidential, including a request under the Freedom of Information Act, USACE will apply
its regulations and procedures for determining if the information can be released, including
notifying the contractor or subcontractor as appropriate. EPA will transfer any requests for
release of such information to USACE for determination, unless the information was required
to be officially submitted directly to EPA, in which case the authority to render a decision on
the release of the information will reside with EPA officials .

i. Ifthe EPA RPM or Project Officer changes during the period of performance of the
Superfund 1A, EPA will notify USACE and submit a Superfund I1A amendment with the new
information as soon as possible after the change occurs.

On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with
USACE, to assess work assigned to USACE through the Superfund 1A during the calendar
year. The purpose of this feedback survey is to assess the performance of USACE in carrying
out assigned Superfund work during the calendar year. The survey includes survey questions
that would be filled out by the RPM regarding USACE performance under the Superfund IA.

Resolution of Disagreements . Any disputes between EPA and USACE regarding any activities
conducted under this Superfund IA shall be governed by the terms of the Superfund MOA.

Quality Assurance . If this Superfund IA involves the collection, generation, or use of
environmental data or information, then a Quality Management Plan (QMP) and a plan that
complies with the Uniform Federal Policy for Quality Assurance Project Plans (UFP-QAPP) must
be developed and used in accordance with existing Regional and National Program Office QA
policies, guidelines, SOPs, etc. Within these broad QM/QA guidelines, specific requirements for a
given project will be detailed in the Statement of Work (SOW) as an attachment to each
Superfund |A. If mutually agreed, QMPs may address multiple projects and be submitted
periodically, rather than project specifically. The USACE is responsible for reviewing and
approving any contractor work for consistency with these QA requirements , Any guidance
referenced herein will be superseded by updates or new Requirements/Guidance as they become
available. EPA may perform periodic Quality System and/or project related assessments. The
most recent QMP and QAPP Guidance and Reqguirements can be found at:
https://www.epa.gov/quality.

Lab Certification Requirements . It is required that any environmental laboratory utilized by the
USACE shall be currently certified or accredited for the matrix and analysis which are to be



conducted for any work performed pursuant to this Superfund IA, by one of the following
accreditation/certification programs: National Environmental Laboratory. Accreditation Program
~ (NELAP), American Association for Laboratory Accreditation (AALA), a current certification.issued

20. Electronic Data Deliverables . USACE will provide electronic submittal of sampling and geologic
data in accordance with the EPA Region policies, guidelines, and formats. The USACE is
responsible for reviewing and approving any USACE contractor work for consistency with
Regional Electronic Data Deliverable (EDD) requirements. The Region’s EDD Guidance and
Requirements includes instruction manuals and data submission and validation files . The most
recent EDD Guidance and Requirements can be found at:
nttps://wems.epa.gov/superfundfregion-2-superfund-electronic-data-submission.

21. Green Remediation Requirements . The USACE shall use technologies and practices that are
sustainable in accordance with EPA Region Clean and Green policies found at
hitps://www.epa.gov/greenercleanups/regional-and-state-implementation-greener-cleanups. At
the direction of the EPA RPM or EPA Project Officer, the USACE shall incorporate requirements
for the appropriate practices into the terms of its contracts consistent with the EPA Regional
Clean and Green policy. The USACE shall report on the use of these technologies and practices,
including the associated quantities of materials reduced, reused, or recycled as a direct result of
these practices, for all remedial activities conducted under this Superfund |A within an agreed
upon format and frequency (for example, in the monthly status report submission).

22. Restrictions on FY 12 and Later Funding for Corporations with Unpaid Federal Tax Liabilities
and Felony Convictions (for funds-out awards with funds in procurement lassistance). This
Superfund IA obligates and transfers or advances EPA funds appropriated under Public Law
113-235 (the Consolidated and Further Continuing Appropriations Act, 2015) or previous
Appropriation Acts (including FY 12, FY 13, and FY 14). These Acts provide that none of the funds

—.made-available:may:be.used:to.enterinto.a:contract,;memorandum.of.understanting . Q. s i

cooperative agreement with, make a grant to, or provide a loan or loan guarantee to any
corporation that:

a. Was convicted of a Felony criminal violation under any Federal law within the preceding
24 months, where the awarding agency is aware of the conviction, unless the agency has
considered suspension or debarment of the corporation and has made a determination that
this further action is not necessary to protect the interests of the Government; or,

b. Has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has
considered suspension or debarment of the corporation and made a determination that this
further action is not necessary to protect the interests of the Government.

Accordingly, by accepting the award of this Superfund 1A, the USACE agrees that it will comply
with and implement these prohibitions for any contract, assistance agreement, loan, loan
guarantee or other instrument with any corporation that will be funded with funds provided under
this Superfund IA. Non-compliance with these provisions may implicate the Antideficiency Act.
The USACE will forward to the EPA, within 45 days, any determination and documentation
supporting a contract award where suspension and debarment are considered by the USACE.

23. Inherently Governmental . In accordance with FAR 7.503(c)&(d), funding provided by EPA and
placed on service contracts cannot be used for project(s) which would constitute inherently
governmental functions. In addition, the USACE shall not utilize EPA funds on USACE service
contracts for any contractor activities to be performed that are inherently governmental, exempt

by a program conducted, or approved, by a State and acceptable to EPA, of the contracted ~ "
. _laboratory is currently participating in the EPA Contract Laboratory Program.



from private sector performance, or that are so closely associated as to approach inherently
governmental because of the nature of the function, the manner in which the contractor performs
the contract, or the manner in which the Government administers contractor performance.

Programmatic Conditions

See above

END OF DOCUMENT



EPA SUPERFUND PROGRAM AMENDMENT

Funding Increase and Updates All Terms & Conditions

o ere(Use EPA Source Appropriation 68-68X8145 1ot Funding Amount)”

e e

To: Seattle District
Attn: CENWS-PM-EM (Pam Kromholtz)

i EPA IAG No. DW96957583-01-A

| P2 Project Name: ESO DW96957583-000

[ Date: 23 April 2017 ["EPA Region 10 Seattle

[ Site Name: Harbor Island, WA

| Site ID Number: WAD980722839

| CCSC: B2C - Hazardous Waste Enforcement Support - General

| Management Structure Code (CWIS): 010583 | Command Indicator Code: 99EPA

Direct Fund Cite (Contract) Funding (68X8145):

i
H
i
i
i

Previous Amount: | 0.00
CAmountof Funding: i 0,00,
| Revised Amount | 0.00

i

B Revised Reimbursable Funding (96X3122):

| Previous Amount: | 620,000.00
| Amount of Funding:  (EPA Source Appropriation 68-68X8145) { 152,000.00
| Revised Amount { 620,000.00
Total Funding T 772,000.00

Expiration Date: 02/28/2018

PIF Information POC:

maureen.p.smith@usace.army.mil
Maureen P. Smith Phone: (402) 697-2581

CF:
CENWD-PDM (D. Kobler/M. Johansen)
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